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REGIONAL DISTRICT OF OKANAGAN-SIMILKAMEEN
REQUEST FOR PROPOSALS
GREATER WEST BENCH GEOTECHNICAL REVIEW

1.0 INTRODUCTION

1.1. PURPOSE

The Regional District of Okanagan Similkameen is requesting submission of Proposals
from qualified Proponents to complete a geotechnical review for the greater West
Bench area to accurately define existing hazardous areas and determine the application
of appropriate Planning land uses. In addition, this review is needed to expand the area
of historical study to include all lands in the West Bench, Sage Mesa and Husula
Highlands (i.e. Greater West Bench) that having existing zoning designations in the
Regional District Okanagan-Similkameen, Electoral Area ‘F’ Zoning Bylaw No. 2461,
2008. Once the study area is reviewed, the consultant should then identify mitigation
methods in the management of existing land uses, such as provision of domestic water,
storm water control or construction of community sanitary and storm sewer systems.
Finally, the consultant shall identify potential locations for further development or
change in density in existing land uses in the Greater West Bench (GWB) study area.

The finished project will give the Regional District a final report and assessment of the
Greater West Bench area geotechnical conditions utilizing historical and up-to-date data
and applying modern technology and methods. The final report and mapping will give
the Regional District better comprehension to develop land use policies specific to GWB
to better inform and guide residents of the geotechnical conditions and uses of the
lands. Consideration should be given to the impact of infrastructure upgrades and
benefits, and risks with potential future residential densification of secondary suites and
carriage houses within the GWB study area.

1.2. BACKGROUND

The GWB is a collection of residential neighbourhoods located north-west of Penticton
and includes the communities of West Bench, Sage Mesa, Husula Highlands and
Westwood properties. Development of available lands within the GWB started in the
early 1950’s and has proceeded to present day. During development in the 1950’s and
60’s, geological hazards such as landslides, sinkholes and gulley erosion became more
evident. Subsequent technical studies, initiated to characterize these hazards and
trigger mechanisms, identified that frequency of hazard events increased substantially
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from pre development conditions. Water released onto the land from various sources
including on-site residential septic fields, roof drains, road storm-water run-off, and
irrigation were considered key factors in triggering hazard events.

There has been many geotechnical studies over the years for the West Bench and Sage
Mesa area. The most recent comprehensive study of the West Bench/ Sage Mesa area
and completed by the company Klohn-Leonoff Ltd (K-L) in 1992 developed a
characterization of geological hazards, prevailing site conditions, trigger mechanisms for
hazards, mapping of hazard areas, interpretations of existing risk levels and provided a
guide to administrative decisions. In addition, a proposed matrix format was suggested
in order to apply the results of the study to bylaw preparation related to future
development in the study area.

Present day development pressures combined with goals and policies in the recently
adopted Electoral Area “F” Official Community Plan Bylaw No. 2790, 2018 generate a
motivation of the RDOS to initiate an updated study building on the previous K-L report.

1.3. SUPPORTING DOCUMENTATION

The following material is available through the Regional District for this RFP to assist in
the preparation of Proposals and the project itself:

Soil Survey Branch Department Soil Erosion in the Penticton Series, West Bench
of Agriculture (1959) Irrigation District

Klohn Leonoff (1992) Investigation of West Bench soil conditions and
erosion processes, completion of a hazard and
risk assessment, definition of hazard zones

Pacific Hydrology Consultants Evaluation of the Groundwater Regime in the
LTD, Piteau Associates Area of Max Lake and Forsyth Drive on the West
Engineering LTD and HBT Agra Bench at Penticton, B.C.

Limited (1993)

Associated Environmental Area “F” OCP Update Technical Background
(2017) Report
RDOS (2018) Electoral Area “F” Official Community Plan

Bylaw No. 2790, 2018.

To receive these documents and reports, please email Stephen Juch at
sjuch@rdos.bc.ca; RFP Greater West Bench Geotechnical Review. Other documents that
may be beneficial for the project are listed in Appendix “E”; this is not an exhaustive list.
These documents are not supplied through the Regional District.
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DEFINITIONS

“Addenda” means all additional information regarding this RFP including amendments
to the RFP;

“Agreement” or “Contract” means a contract that is issued to formalize the Work with
the successful Proponent based on the proposal submitted and incorporate by
reference the Request for Proposal, any addenda issued, the Proponent’s response and
acceptance by the Regional District;

“Consultant” means the person(s), firm(s) or corporation(s) appointed by the Regional
District to carry out all duties, obligations, work and services first contemplated in the
Request for Proposal and all associated documentation, which may also include
mutually agreed revisions subsequent to submission of a Proposal;

“must” or “mandatory” or “shall” means a requirement that must be met in order for
the proposal to receive consideration;

“Proponent” means the responder to this RFP with the legal capacity to contract;
“Proposal” means a written response to the RFP that is submitted by a Proponent;
“Regional District” means the Regional District of Okanagan-Similkameen;

“Request for Proposals” or “RFP” means the solicitation described in this document,
including any attached or referenced appendices, schedules or exhibits and as may be
modified in writing from time to time by the Regional District;

“Services” means and includes the provision by the successful Proponent of all services,
duties and expectations as further described in this RFP;

“should” or “may” means a requirement having a significant degree of importance to
the objectives of the RFP but is not a mandatory requirement;

“Work” means and includes anything and everything required to accomplish the project
in accordance with this RFP and Proposal.
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INSTRUCTIONS TO PROPONENTS

2.1. SUBMISSION OF PROPOSALS

Proposals will be submitted by email and/or hardcopy until the Closing Time specified
below. Itis the Proponent’s sole responsibility to ensure its Proposal is received at the
address or email set out below by the Closing Time. If submitting by hardcopy please
enclose three (3) hard copies and an electronic copy on a memory stick.

The hardcopy Proposals and their envelopes should be clearly marked with the name and
address of the Proponent, the RFP program title, and be addressed to the following:

Stephen Juch, Development Engineering Supervisor
Regional District of Okanagan-Similkameen

101 Martin Street

Penticton, B.C. V2A 5J9

The electronic Proposals submitted, including the name and address of the Proponent and
the RFP program title, should be e-mailed to the following address; Attention: Stephen Juch

sjuch@rdos.bc.ca

Proposals must be received on or before the Closing Time of:

TIME: 3:00 PM local time
DATE: Thursday, September 19, 2019

Proposals will not be opened publicly. The Proponent bears all risk associated with
delivering its Proposal by electronic submission, including but not limited to delays in
transmission between the Proponent’s computer and the Regional District’s mail system.

Proponents wishing to make changes to their Proposals after submission but prior to the
Closing Time may do so by submitting the revisions by email or hard copy to the address
above.

It also is the Proponent’s sole responsibility to ensure their revisions were received, at the
e-mail or address set out above, prior to the Closing Time.

Proposals received after the Closing Time will not be considered or evaluated.
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2.2. INQUIRIES
All inquiries related to this RFP are to be directed, by email, Attention: Stephen Juch.

sjuch@rdos.bc.ca

Information obtained from any other source is not official and should not be relied upon.
Inquiries and responses will be recorded and may be distributed through an addendum at
the Regional District’s option.

Any questions regarding this RFP must be submitted at least five (5) working days prior to
the Closing Date. Any questions submitted after this date may not be answered.

Proponents shall carefully examine the RFP documents and shall fully inform themselves as
to the intent, existing conditions and limitations, which may affect their Proposal
submission. No consideration will be given after submission of a Proposal to any claim that
there was any misunderstanding with respect to the conditions imposed.

Proponents finding discrepancies or omissions in the Contract or RFP, or having doubts as to
the meaning or intent of any provision, should immediately notify the above listed project
contact. If there are any changes, additions, or deletions to the Proposal scope, conditions,
or closing date, Proponents will be advised by means of an Addendum issued by the
Regional District. All Addenda is to become part of the Proposal Documents and receipt of
Addenda should be acknowledged by the Proponent in the submission.

Verbal discussion between the Regional District directors, trustees or staff and a Proponent
shall not become a part of the RFP or modify the RFP unless confirmed by written
Addendum. The Regional District shall not be responsible for Proponents adjusting their
Proposals based only on oral instructions by any representative of the Regional District.

2.3. SITE MEETING or PRE-PROPOSAL MEETING

No site meeting or pre-proposal meeting is scheduled for this project. Consultants wishing
to submit a proposal for this work may visit the Greater West Bench Area prior to
proposal submission, however this will not be considered mandatory.
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GENERAL TERMS OF PROPOSAL PROCESS

3.1. ACCEPTANCE OF TERMS AND CONDITIONS

Submitting a Proposal indicates acceptance of all the terms and conditions set out in the
RFP, including those that follow and that are included in all appendices and any Addenda.

A person authorized to sign on behalf of the Proponent must sign the Proposal.
3.2. PROPOSAL PREPARATION COSTS

All expenses incurred by the Proponent in preparation and submission of this Proposal are
to be borne by the Proponent, with the express understanding that no claims for
reimbursements against the Regional District, or any of its member municipalities, will be
accepted. The Regional District shall not be responsible for any costs involved in or
associated with any meetings, discussion or negotiation following submission that could
lead to acceptance of the Proposal and award of a contract.

3.3. PROPOSAL EVALUATION

The Regional District recognizes that “Best Value” is the essential part of purchasing a
product and/ or service and therefore the Regional District may prefer a Proposal with a
higher price, if it offers greater value and better serves the Regional District’s interests, as
determined by the Regional District, over a Proposal with a lower price.

Appendix A contains the information regarding how Proposals will be evaluated.

The Regional District, at its sole discretion, reserves the right to:

° reject any or all Proposals whether complete or not,

. reject any Proposal it considers not in its best interests,

. waive any minor irregularity or insufficiency in the Proposal submitted,

° not be liable for misunderstandings or errors in the Request for Proposals,

° issue addenda to the Request for Proposals,

. contact references provided by the Proponents,

° retain independent persons or contractors for assistance in evaluating Proposals,
° request points of clarification to assist the Regional District in evaluating Proposals,
° negotiate changes with the successful Proponent,

. award separate contracts for separate work components, and

° withdraw the Request for Proposals.

3.4. PROPOSAL PRESENTATION

The Regional District reserves the right to request one or more of the Proponents whose
submissions are of particular interest to the Regional District, to make an oral presentation
to the Regional District.
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3.5. NO CONTRACT

This RFP is not a tender and does not commit the Regional District in any way to select a
preferred Proponent. By submitting a Proposal and participating in the process as outlined
in this RFP, Proponents expressly agree that no contractual, tort or other legal obligation of
any kind is formed under or imposed on the Regional District by this RFP or submissions
prior to the completed execution of a formal written Contract.

3.6. NO OBLIGATION TO PROCEED

The Regional District fully intends at this time to proceed with the proposed project,
however the Regional District is under no obligation to proceed to award of the Contract.
The receipt by the Regional District of any information (including any submissions, ideas,
plans, drawings, models or other materials communicated or exhibited by any intended
Proponent, or on its behalf) shall not impose any obligations on the Regional District.

There is no guarantee by the Regional District that the process initiated by the issuance of
this RFP will continue, or that this RFP process or any RFP process will result in a Contract
with the Regional District for the purchase of the equipment, service, or project.

3.7. NEGOTIATION WITH PREFERRED PROPONENT

The Proponent that submits the most advantageous Proposal may be awarded the
Contract. The Regional District reserves the right to accept or reject all or parts of the
Proposal, however, the Regional District is not precluded from negotiating with the
preferred Proponent to modify its Proposal to best suit the needs of the Regional District.

The Regional District will enter into negotiations with a preferred Proponent to finalize any
scope changes necessary to implement the project, as generally described in this RFP. If the
Regional District considers that it is unlikely to settle such agreements with the preferred
Proponent despite having negotiated with the preferred Proponent, the Regional District is
entitled to cease negotiations with the preferred Proponent and to begin negotiations with
another Proponent.

3.8. ACCEPTANCE OF PROPOSAL

Following acceptance of the Proposal, the agreement that the successful Proponent will be
expected to execute with the Regional District will contain terms similar to those provided
in Appendix B.

The expected attachments to the agreement will include the Request for Qualifications and
the Proponent’s submission, the Request for Proposal, the Proponent’s Proposal submission
and any mutually agreed upon modifications, changes or negotiated adjustments.

3.9. LIABILITY FOR ERRORS

While the Regional District has expended considerable efforts to ensure an accurate
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representation of information in this Request for Proposal, the information contained in this
Request for Proposal is supplied solely as a guideline for Proponents. The information is not

guaranteed or warranted to be accurate by the Regional District, not is it comprehensive or

exhaustive.

Nothing in this Request for Proposals is intended to relieve Proponents from forming their
own opinions and conclusions with respect to the maters addressed in the Scope of Work

3.10. PROPOSAL CONFIDENTIALITY AND PROPRIETARY INFORMATION

All submissions become the property of the Regional District and will not be returned to the
Proponent. The Regional District will consider all Proposals submitted as confidential but
reserves the right to make copies of all Proposals received for its internal review and for
review by its financial, accounting, legal, and technical consultants.

Proponents should be aware that the Regional District is a “public body” as defined in and
subject to the provisions of the Freedom of Information and Protection of Privacy Act.

If the Proponent believes any of the information requested in this RFP and provided by
them is confidential, then they should identify it as such and provide a rationale as to why it
should not be released under “Freedom of Information” legislation.

The rationale for keeping information confidential under this legislation includes:
e Trade secrets of the Proponent;

e Financial, commercial, scientific or technical information, the disclosure of which
could reasonably be expected to result in material financial loss or gain or could
reasonably be expected to prejudice the competitive position of the Proponent; or

e Information the disclosure of which could be reasonably expected to interfere with
contractual or other negotiations of the Proponent.

3.11. CONFLICT OF INTEREST

A Proponent shall disclose in its Proposal any actual or potential conflicts of interest and
existing business relationships it may have with the Regional District, its elected or
appointed officials or employees, any property ownership direct or indirect in the project
area. The Regional District may rely on such disclosure.

3.12. NO COLLUSION

Except as otherwise specified or as arising by reason of the provision of the contract
documents, no person whether natural, or body corporate, other than the Proponent has or
will have any interest or share in this Proposal or in the proposed contract which may be
completed in respect thereof.

There is no collusion or arrangement between the Proponent and any other actual or
prospective Proponents in connection with Proposals submitted for this project and the

10
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Proponent has no knowledge of the contents of other Proposals and has made no
comparison of figures or agreement or arrangement, express or implied, with any other
party in connection with the making of the Proposal.

3.13. NOT AN EMPLOYEE

The successful Proponent will acknowledge and agree that neither the Proponent nor any
person employed by or associated with the successful Proponent in the performance of the
services or otherwise, is an employee of, or has an employment relationship of any kind
with the Regional District or is in any way entitled to terms or conditions of employment or
employment benefits of any kind whatsoever from the Regional District under any collective
agreement or otherwise including but not limited to private programs or coverages and
statutory programs and coverages, whether under the Employment Standards Act of British
Columbia (as amended from time to time), the Workers Compensation Act of British
Columbia (as amended from time to time), the Employment Insurance Act of Canada (as
amended from time to time), health pay contributions or otherwise.

3.14. LITIGATION

Proponents who, either directly or indirectly through another corporation or entity, have
been or are in litigation, or who have served notice with intent to proceed with court action
against the Regional District in connection with any contract for works or services, may be
considered ineligible Proponents. Receipt of Proposals from such Proponents may be
disqualified from the evaluation process.

11
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GENERAL PROPOSAL CONTENT

CONSULTANT INFORMATION

COMPANY INFO: Full name, address and telephone number of the submitting office
of the Proponent and where applicable, the name, address and telephone number
of any branch office, affiliate or sub-consultant(s) that will be involved in the project.

PROJECT MANAGER: The Proposal shall confirm the proposed project manager who
will be the single point of contact, and responsible for direct interaction with the
Regional District. Describe the work to be performed by the project manager and
his/ her qualifications and substantive experience directly related to the proposed
Work.

PROPQOSED PROJECT TEAM: The Proposal shall list key individuals including the
project manager and sub-consultant(s) who will have major responsibilities for the
performance of the work. Describe the work to be performed by each listed
individual and their qualifications, in terms of education and substantive experience
directly related to the proposed Work. Capacity and ability of the Project Manager
and Project Team to deliver the services within the defined timeframe must be
discussed

The Proposal shall include the following endorsement:

4.2,

“Identified Key Project Team members shall only be replaced with written approval
of the Regional District.”

REFERENCES: The Proposal shall provide no less than two (2) references that are
relevant to the proposed Work. The references should be from a third party who can
provide information about the performance of the Proponent in delivering the
works or services for the experience cited.

EXPERIENCE: The Proposal should include details on only the most recent three (3)
or four (4) projects of related work for the Consultant and project team. It is the
Proponent’s responsibility to demonstrate that they possess the required
knowledge, understanding and capacity to carry out the Work as outlined in this RFP
within the project schedule and budget.

SUB-CONTRACTORS AND SUB-CONSULTANTS

The Proposal shall include the company name of all subcontractors and sub-consultants
proposed to be used in the performance of the Work with a description of the work they
would be performing.

The subcontractors and sub-consultants listed in the Proposal may not be changed without

12
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the written consent of the Regional District. If the Regional District so requires, the
Proponent shall be prepared to confirm to the Regional District the competence of
subcontractors and sub-consultants prior to acceptance of the Proposal.

4.3. METHODOLOGY

The Proposal shall contain an outline of strategies and skills that will be used to manage the
project’s expectations, resources, budget and to ensure quality control. The methodology
must discuss how the Work will be completed that is listed in Scope of Work. Include other
items identified and what services or interaction is required from/ with the Regional
District.

In their own words, the Proponent must show that they have an understanding of what the
Work involves and what is required to complete the project, specifically an understanding
of the project critical issues and fixed budget.

4.4. SCHEDULING

The Proposal should contain a proposed work schedule showing the major activities or
tasks, order and interdependence of the various milestones, sub-tasks and deliverables for
each of the required tasks, including any proposed meetings.

4.5, FEES AND DISBURSEMENTS
The Proposal shall contain a breakdown of fees by task.
4.6. PROPOSAL CONTENT & INNOVATION

The Proponent shall address in the Proposal submission, all the information as requested in
the RFP documentation. The Proponent is also encouraged to include innovative,
alternative or unique solutions to the Proposal subject.

4.7. SAFETY REQUIREMENTS

During completion of the work, the Consultant is required to meet or exceed at all times,
any requirements as detailed at the place of Work, which includes but not limited to all OHS
regulations or standards. Prior to any onsite work, the successful Consultant will provide
their Health and Safety Manual to the Regional District and participate in a site orientation
with the Regional District.

4.8. WORKERS COMPENSATION ACT

The Proponent, and any proposed subcontractors and sub-consultants, should provide a
Work Safe BC (Workers Compensation Board) Registration Number in the Proposal and shall
at the time of signing a contract agreement, provide proof of payment of claims in good
standing with Work Safe BC.

13
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5. PROJECT WORK

While the Regional District has used considerable effort to ensure an accurate
representation of information in this RFP, the information contained herein is given solely
as a guideline for Proponents. The information is not guaranteed to be accurate, nor is it
necessarily comprehensive or exhaustive.

5.1. SCOPE OF PROJECT WORK

The items listed below are minimum expectations but are not an exhaustive list of all tasks
required.

The Consultant selected will meet with the Regional District to determine a finalized work
plan. This will include a review of responsibilities, expectations and establishment of
timelines for the various stages of the project. It should be noted that the Consultant will be
required to liaise with RDOS staff throughout the project.

It is anticipated that the successful Proponent; along with any required sub-consultants, will
provide the following general Work as a minimum:

1. Conduct a review of previous and relevant geotechnical studies relating to the Greater
West Bench (GWB) area and soil conditions, including but not limited to those listed in
this RFP and Appendix D.

2. Expand the study area to include all lands shown in Appendix “C” that are within
Electoral Area ”F” and have zoning designations in the “Regional District Okanagan-
Similkameen, Electoral Area ‘F’ Zoning Bylaw No. 2461, 2008”; generally within the West
Bench, Sage Mesa and Husula Highlands area (Greater West Bench).

3. Determine any changes since 1992 to topography, sink hole patterns, roads and other
infrastructure, and land use development using any available data such as air photo
interpretation, site visits, survey of study area residents, contact with provincial
agencies, such as Ministry of Transportation and Infrastructure, etc. Identify and show
changes on a base map of the study area utilizing existing LIDAR and RDOS data.

4. Field reconnaissance will be necessary to assess the nature, extent and potential effect
of natural hazards within the GWB study area.

5. Adrilling program may not be necessary a part of the investigation program but
utilization of available drill holes and well logs is the expectation for this study.

6. Provide discussions on the benefits and detriments of adding community servicing
infrastructure, such as sanitary and storm sewers, and road curb and gutter to the study
area. Some specifics to consider include:

a. How the infrastructure could impact the risk and influence area of existing

14
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geological hazards.

b. How staging of community servicing systems could be utilized to gain a
maximum benefit with limited expenditures.

c. Provide recommendations regarding servicing, design and, installation
procedures with a view to limiting or preventing adverse influences from
servicing work on the prevailing subsurface conditions.

d. Discuss ongoing monitoring programs that should be implemented.

Assess the levels of risk of existing land use and individual lots in the hazard areas to
determine appropriate use; for example hard surface coverages, pools and irrigation.

Explore opportunities, risks and mitigation on existing parcels and zoning designations,
taking into account existing subsurface prevailing conditions, that have the possibility of
densification or alternate land uses; for example secondary suites and carriage houses
within existing zoned areas. Consideration should also be given to land areas where
combinations of mitigative measures and ongoing geotechnical monitoring programs
could facilitate future residential development and alternate land use possibilities.

Provide an interpretation of the potential hydrologic impacts to the study area of
increased residential development in the higher elevation gravel/bedrock areas located
immediately above and west of the silt bluffs in the West Bench/ Sage Mesa Area.

Additionally, provide a discussion as to the character of the groundwater regime in
these higher elevation areas and potential influences from climate change and
increased development.

Consider influence that groundwater levels have on defined hazard areas in the silt
bluffs. Provide a framework for a groundwater monitoring program to track fluctuations
within the study area. Include considerations for a mitigative program to control
fluctuations in the event that climate change and/or residential development causes
unacceptably high groundwater levels.

Consideration of future climate change impacts for hazard conditions, mitigative
methods, infrastructure design and land use planning.

Review bench marks for risk provided in the K-L report and provide an up-date to
current practice in order to allow administrators to decide on acceptable risk levels
when adopting policies and bylaws controlling the type and location of land use in the
study area.

Re-visit and assess established-hazard zone boundaries set out in the K-L report and
confirm or modify these boundaries. Prepare updated geotechnical hazard mapping that
summarizes the results of the findings. Mapping should include but not limited to
hazard and buffer zones, and risk assessment, mitigation method areas and land use
alternatives. Slope stability assessments should follow EGBC (2010) Guidelines.
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5.2. SCHEDULING

The Proposal should contain a work schedule showing the major activities or tasks, order
and interdependence of the various milestones, sub-tasks and deliverables for each of the
required tasks, including any proposed meetings.

The Regional District has established the following preliminary baseline schedule for the
project.

Task Completion Date
RFP Closes September 26, 2019
Award to Consultant October 23, 2019
Final Report March, 2020
Present to the Regional Board | April, 2020

The Proponent should plan their work to conform to this or their improved schedule. The
Regional District will provide information and responses to Consultant in a timely manner so
as not to impact the schedule.

5.3. PROJECT MANAGEMENT

Provide project management services throughout all project phases in cooperation with
the Regional District project manager. Items required during the performance of the
work include the following, at a minimum:

e The Consultant shall manage the project schedule, resources and budget very closely
through all phases of this Work. To facilitate Project Management, the Consultant
shall identify specific milestones, generate action plans, set completion dates of the
various milestones, track the progress of each task and indicate how budget control
is to be exercised.

e Deliverable: The Consultant shall provide written reports to the Regional District
summarizing the progress to date in comparison to the baseline schedule, project
constraints, delivery dates, outstanding items, project budget, and any corrective
actions that will be implemented to maintain the approved schedule.

5.4. COMMUNICATIONS

Project communications will be a key component in the success of the complete project
and will carry through all project phases. At minimum, the Regional District expects the
following:
e Meet with the Regional District project manager and other staff as required in a

16



Greater West Bench Geotechnical Review
Request for Proposals (RFP)

September 4, 20
2019-DE-

timely manner to review project objectives and to gather information at project
milestones.

e Meet with Regional District staff to initiate the assignment and confirm scope, key
dates and requirements for activities such as easement negotiations, open house
arrangements, invoicing, protocols, and design review process.

e Meet with Regional District staff at key milestones in all stages of the project.

e Participate in open houses to meet with the residents and discuss project updates
and technical information.

e The Regional District will carry out the planning of events and booking of venues if
required.

e Deliverable: The Consultant shall provide written notes of all meetings and distribu
to all in attendance within 48 hours of the meeting. These notes shall clearly show
the actions that are assigned for all individuals.

e All teleconference calls or virtual meetings, if required, shall be hosted by the
Consultant.

19
01

te

Other communication activity details anticipated for a successful project outcome are to

be included in the Proposal.
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6. REPORTING REQUIREMENTS

Before the conclusion of the project all documents, including but not limited to memos,
reports, photographs, video, shop drawings, manuals, spreadsheets, project management
information and tracking, assessments and other documents created for the purpose of this
project, will be provided on a memory stick to the Regional District. Some specific reporting
requirements are detailed in the following sections.

6.1. DOCUMENTS

Biweekly written status updates to the Regional District project manager will be required
throughout the entire project through email or memo. At critical points in the project, the
updates may be required weekly.

The Regional District will require fully editable electronic copies of the draft and final
packages in formats that are compatible with the software available at the Regional District
(i.e. Microsoft Word and Excel, PDF files). The files will not be password protected.

All finalized reports must be submitted in two hard copies as well as provided electronically.
Draft reports can be reviewed electronically and do not require hard copies.

6.2. DRAWINGS

Data in a GIS format (file geodatabase or shape file) with required attributes populated. A
list of attributes will be determined for each feature type during design.

Drawings shall meet standards acceptable to the Regional District’s Geographical Information
Systems (GIS) department and be prepared and presented in Sl units and use Geodetic datum
and UTM Nad 83 coordinates.

All drawings shall also be drawn, saved and provided in DWG, SHP and PDF format.

All drawings shall be reviewed and approved by a Professional Engineer registered in the
Province of British Columbia.

6.3. ENVIRONMENTAL REPORT

The Consultant/Contractor is required to track all fossil fuel consumption for each calendar
year throughout the entire project. The Consultant/Contractor shall provide a fossil fuel
report to the Regional District by February 1st of each year detailing the previous year’s
usage. The consumption shall be tracked by vehicle type and type of fuel used, and should
include all subcontractor usages. Upon request, the Regional District will supply a sample
template for reporting fuel use.
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The Proposal shall describe how the Consultant/Contractor will meet this requirement.
Electronic copies shall be provided in PDF format and/or MS Word and Excel.
6.4. SAFETY PROCEDURES

Prior to the start of the project, the successful Proponent is required to supply the Regional
District with their safety procedure manuals. At this time the Proponent will also be informed
of the Regional District’s safety requirements. During the progress meetings, safety issues
must be discussed and addressed.

FEES AND DISBURSEMENTS

The Proposal shall specify a maximum or upset fee up to and including the completion of
the Final Report for all taxes, labour, materials, equipment, sub-consultant expenses,
approvals, permits, and all other expenses necessary to complete the work as described in
the RFP. Any costs incurred by the Consultant above the submitted maximum cost will be
the sole responsibility of the Consultant unless pre-approved by the Regional District.

A schedule of hourly rates for all personnel proposed, all equipment proposed and all
disbursement rates for the project shall be included in the Proposal. Ensure sufficient detail
is provided to facilitate evaluation of level of effort by task and cost.

Fee Estimates must include all applicable taxes, but show taxes as separate items. All prices
guoted to be in Canadian dollars.
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REQUEST FOR PROPOSALS EVALUATION FORM

APPENDIX “A”

Proponent’s Name:

Project Title: GREATER WEST BENCH GEOTECHNICAL REVIEW

Evaluation Date:

Evaluation Form:

Evaluator:
Step 1: YES NO
Proposal received prior to closing
Mandatories Sub-consultant list submitted
Project Manager identified
Proposed schedule included
Reference List
Hourly rates provided
Maximum or upset fee included
Complete proposal as requested
Step 2: Assgned Points
Points
Qualifications of firm and project team members 10
Proponent (15-30 Experience of firm and project team members 10
points) Past Performance / References 5
Resources 5
Scope 10
Methodology 20
Proposal (30-50 Environmental Performance 5
points) Scheduling 5
Project Team - Level of Effort 5
Clarity of Proposal 5
. . Points for Price = (lowest cost Proposal divided by
Price (20-50 points) Proposal being evaluated) x (20% weight) 20
Total Score Proponent + Proposal + Price Scores 100
1. Requests for Proposals (RFP’s) shall be reviewed by an Evaluation Team, which shall consist
of at least two staff members.
2. Each Evaluation Team member shall complete the RFP Evaluation Form for each Proposal.
3. Evaluation Team Members will use the following list of questions to complete the RFP
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Proponent Evaluation

(i) Qualifications of Firm and Project Team Members
Are the firm and project team members specialized and qualified in the nature of the
project work?

(ii) Experience of Firm and Project Team Members
Has the firm completed similar projects during the last three years? Do the assigned
project team members have experience with similar projects?

(iii) Past Performance
Is the firm’s record of past performance sound? Do reference checks reveal weaknesses?
Was abnormal level of monitoring required? Does the firm consistently complete
assignments on time and within budget?

(iv) Resources
Does the firm have ample resources (e.g. staff, equipment, etc.) to apply to this project?

Proposal Evaluation

(i) Scope
Do the objectives, scope, work plan, and prediction of results comply with the terms of
reference and project objectives?

(ii) Methodology
Is the methodology clear and in sufficient detail to cover all necessary aspects? Does the
Proposal reflect the required understanding of the project? Is each task clearly outlined
and in logical sequence?

(iii) Environmental Performance [see criteria below]
What is the environmental burden and unit cost of a product or service, from its design
through to production and then final disposal?

(iv) Scheduling
Does the Proposal indicate that the achievement of objectives will be met according to
an acceptable schedule? Are they within the timelines set by the terms of reference (if
outlined in the terms of reference) Are problems or delays accounted for? Is timing
realistic for the project?

(v) Project Team
Is the level of effort (total hours) adequate, low or high? Are the hours of professionals
involved adequate, low or high? Is the proportion of professional vs. technical hours
adequate or appropriate?

(vi) Clarity of Proposal
Is the Proposal clear, concise, and logical?

Price Evaluation

(i) Total Price
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4. Upon completion of Step 2, the Evaluation Team shall determine, by consensus, the score for
each Proposal and will forward these scores to the Board for its consideration to select the
successful Proponent.

Environmental Performance Decision Criteria

Basic evaluation criteria for rationalizing the purchase of environmentally sound alternatives:

(i)

(ii)

(iii)

(iv)

(v)

(vi)

Does the alternative product meet or exceed the minimum required performance
specifications? (e.g) durability, safety, structural integrity. (If no, use the conventional
product; if yes move to (ii)).

Is the unit pricing of the alternative product equal, or less than, the conventional
product? (If yes purchase the alternate product; if no move to (iii)).

What is the total annual cost differential of using the alternate product instead of the
conventional? (If the effect on budget is nominal use the alternate product; if the effect
on budget is more than nominal go to (iv)).

By using the alternate product are there any offsetting benefits that can be clearly
measured and recorded in cost avoidance accruing to the same Business Unit, or to
other business Units and, if so, do those benefits equal or exceed the extra acquisition
costs? (If yes purchase the alternate product; if no go to (v)).

Are there any other benefits that are not measurable in any direct monetary sense but
are benefits that we ought to realize for other on-pecuniary reasons?, e.g. “green
benefits” such as reduced pollution, air emissions, effluent release, recyclable &
disposal issues etc. (If no, purchase the conventional product; if yes define those
reasons and report them through established reporting channels to get the increased
budget commitment approved. In either case go to (vi).

If acquisition of the alternative product at the higher cost is approved purchase the
alternate product; if not purchase the conventional product.
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APPENDIX “B”

SAMPLE CONSULTING SERVICES AGREEMENT TERMS

SECTION 1.  INTERPRETATION

11

For purposes of this Agreement, except as otherwise expressly provided:

(a) Section—all references in this Agreement to a designated “section” or other
subdivision or to a Schedule is to the designated section or other subdivision of,
or Schedule to, this Agreement;

(b) Whole Agreement—the words “herein”, “hereof”, “hereunder” and other words
of similar import refer to this Agreement as a whole and not to any particular
section or other subdivision or Schedule;

(c) Headings—any headings have been inserted for convenience only and do not
form a part of this Agreement and are not intended to interpret, define or limit
the scope, extent or intent of this Agreement or any provision hereof;

(d) Non-limiting—the singular of any term includes the plural, and vice versa; the
use of any term referable to a particular gender is equally applicable to any
gender and, where applicable, a body corporate; the word “or” is not exclusive
and the word “including” is not limiting (whether or not non-limiting language,
such as “without limitation” or “but not limited to” or words of similar import is
used with reference thereto).

SECTION 2 CONSULTANT’S DUTIES

2.1

2.2

2.3

The Consultant shall provide, and has agreed to provide to the Regional District all
Services set out in the Request for Proposal (attached hereto as Schedule “A”) and the
Consultant’s Proposal (attached hereto as Schedule “B”), both of which form part of this
agreement (hereinafter collectively called the “Services”). The Services shall be
provided within the times specified in Schedules A and B.

In performing the Services under this Agreement, the Consultant shall, at all times, act in
the best interests of the Regional District and exercise that degree of professional skill,
care and diligence required according to generally accepted professional science and
engineering standards applicable to the performance of such Services at the time and
place the Services are performed.

It is agreed that in awarding the professional Services encompassed within this
agreement to the Consultant, the Regional District has relied upon the Consultant’s
representations concerning the experience of certain identified personnel in the employ
of the Consultant. It is agreed that, in performing the Services under this agreement, the
Consultant shall designate those key staff and sub-consultants specified in Schedule “B”
to carry out and provide the Services to be provided by the Consultant as referred to
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2.4

2.5

2.6

2.7

herein

The Consultant shall request of the Regional District any information or data contained
in Regional District files which the Consultant requires in order to perform the Services.
The Regional District is only obligated to provide to the Consultant information and data
that is pertinent to the terms of reference and work program set out in Schedules “A”
and “B”. The Consultant may rely on such information or data as may be provided by the
Regional District without independent verification.

To ensure that the Project is processed in a timely manner, the Consultant and the

Regional District will apply their best efforts to meeting the following deadlines:

a) Phone call inquiries from the Regional District will be returned within 24 hours;

b) Public inquiries to the Consultant on technical issues will be returned within 48
hours;

c) Meetings will be scheduled within 5 working days from date of request;

d) Review comments for material submitted by the Consultant will be processed by the
Regional District within 14 days of receipt.

Costs which have not been identified by the Consultant in the cost estimate will not be
paid by the Regional District without prior approval and confirmation in writing. No
payment shall be made to the Consultant for cost overruns that have not been the
subject of prior notice and approval by the Regional District.

Any change in the rates charged for fees and disbursements must be approved in
advance, in writing, by the Regional District.

The Consultant shall submit to the Regional District regular progress reports, as
requested from time to time, and such additional reports as may be reasonably
required.

SECTION 3 FEES AND DISBURSEMENTS

3.1

3.2

3.3

3.4

The Consultant shall receive from the Regional District for the performance of the
Services the compensation referred to in

Invoices may be rendered on a monthly basis prorated to the work completed or, at the
conclusion of each phase by the Consultant to the Regional District, and shall be
delivered to the Regional District of Okanagan-Similkameen, 101 Martin Street,
Penticton, British Columbia, V2A 5J9. Invoices shall be payable in full by the Regional
District within thirty (30) days of receipt.

The Consultant shall provide all necessary and sufficient substantiation to the Regional
District in order to verify any invoice upon request. If the Regional District is unable to
verify any invoice within the said period, any payment by the Regional District either
may be withheld or may be made and treated as an advance pending verification of the
invoice.

Any necessary adjustments which have not been made prior to payment of an invoice
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3.5

may be made by the Regional District at the time of a later payment. If the Regional
District is shown to have overpaid, the Regional District may deduct the amount from
any other sums due to the Consultant from the Regional District or the Consultant shall
pay the amount to the Regional District within thirty (30) days of the amount being
agreed upon or otherwise established.

The Regional District may request the Consultant to submit prior to payment of the final
invoice a statutory declaration or other proof that there are no outstanding costs,
assessments, liens or claims in connection with the project.

SECTION 4 CONFIDENTIALITY, OWNERSHIP AND USE OF DOCUMENTS AND MATERIALS

4.1

4.2

4.3

4.4

The Consultant acknowledges that in the performance of the Consultant’s
responsibilities hereunder, the Consultant may have access to confidential information,
records and customer lists of the Regional District (the “Confidential Information”).
During and after the term of this Agreement, the Consultant shall not, directly or
indirectly, disclose such Confidential Information to any person or use any such
Confidential Information, except:

(a) as required in the course of performing such Services and then only to staff of
the Regional District on a need-to-know basis; or

(b) with the prior written consent of the Regional District;

and all Confidential Information which the Consultant shall prepare or use or come in
contact with shall be and remain the Regional District’s sole property and shall not be
removed from the Regional District’s premises without its prior written consent, except
as required in the normal course of performing the Services under this Agreement.

The Consultant agrees that all base materials, research results, computer programs,
computer files, drawings, documents and notes and materials of any type whatsoever
developed or prepared by the Consultant (hereinafter called the “Documents”) in the
performance of the Services shall vest and become the absolute property of the
Regional District, including copyright of such Documents and upon completion of the
Services or termination of this Agreement, all copies of Documents shall be delivered by
the Consultant to the Regional District. The Consultant may retain one copy of it’s
materials for record purposes.

The Consultant agrees that all restrictions in this Section 4 are reasonable, fair and valid
in all the circumstances and, to the fullest extent permitted by law, hereby waives all
defences to the strict enforcement thereof by the Regional District.

The Regional District acknowledges and agrees that the Consultant’s Services have been
provided for a specific purpose. Any reuse, modification, or misuse of the Consultant’s
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studies, reports, drawings, plans, designs, specifications, models, software, processes,
documents, or other information by the Regional District or third parties shall be at the
Regional District’s sole risk and responsibility.

SECTION 5 SPECIAL TOOLS AND EQUIPMENT

5.1

5.2

53

All necessary special tools, equipment and other things shall be acquired by the
Consultant solely at the Consultant’s cost and shall be the property of the Consultant
unless the Regional District specifically authorizes the purchase of a specific item at the
Regional District’s expense.

The cost of special tools, equipment and other things that have not been specifically
identified in detail by the Consultant or specifically authorized in writing by the Regional
District during performance of the project shall be considered to be within the overhead
of the Consultant.

If the Regional District specifically authorizes, in writing, that the Consultant shall
purchase any special tool, equipment, or other things at the expense of the Regional
District then such items shall become the property of the Regional District. The
Consultant shall bear the risk of loss or damage, normal wear and tear excepted, to all
such items for the time when such items are out of the possession and control of the
Regional District. Upon completion of the project, the Consultant shall deliver all such
special tools, equipment and other things to the Regional District.

SECTION 6 SUB-CONSULTANTS AND SUB-CONTRACTORS

6.1

6.2

6.3

6.4

The Consultant may, with the prior written approval of the Regional District, engage the
services of sub-consultants or sub-contractors to perform work which the Consultant is
unable to perform.

The sub-Consultants and sub-contractors shall agree in writing prior to their
participation in the Project to be bound by duties and obligations arising out of this
Agreement between the Consultant and the Regional District.

The Consultant shall be responsible to the Regional District for all work carried out by
sub-consultants and sub-contractors in connection with the project as if such work had
been performed by the Consultant.

The Consultant shall be responsible to the Regional District for the acts and omissions of
all sub-consultants and sub-contractors, their employees and agents, as if such sub-
consultants and sub-contractors, their employees and agents, were persons directly
employed by the Consultant.

SECTION 7 TERMINATION AND SUSPENSION
By the Regional District :

7.1

If the Consultant is in default in the performance of any of his material obligations set
forth in this agreement, then the Regional District may, by written notice to the
Consultant, require such default to be remedied. If, within seven (7) days after delivery
of such notice, such default shall not have been corrected or reasonable steps to correct

26



7.2

7.3

7.4

7.5

such default have not been taken, the Regional District may, without limiting any other
right or remedy the Regional District may have, immediately terminate this agreement
and discharge its obligations under this agreement by paying for the cost of the Services
rendered and disbursements incurred by the Consultant and remaining unpaid as of the
effective date of the termination.

The Regional District may terminate this Agreement upon seven (7) days’ prior written
notice in the event the Consultant:

(a) fails to complete the Services or any portion thereon within the time specified by
this Agreement;

(b) becomes insolvent;
(c) commits an act of bankruptcy;

(d) assigns this Agreement without the required written consent of the Regional
District;

(e) fails to adhere to or perform any of the provisions of this Agreement;

(f) has any conflict of interest which may, in the opinion of the Regional District,
adversely affect any project for which the Services are being provided; or

(g) there is a change in the personnel referred to in Schedule “B” herein without the
prior written approval of the Regional District.

Notwithstanding anything herein to the contrary, the Regional District may, for
whatever reason, terminate this Agreement on One (1) months’ prior written notice to
the Consultant, in which case the term of this Agreement shall expire upon the effective
date set out in the aforesaid notice, and the Regional District shall have no further
obligation to the Consultant for the balance of the term of this Agreement save and
except as may exist on the termination date.

Upon receipt of such written notice, the Consultant shall perform no further Services
other than those reasonably necessary to close out the project.

In such event, the Consultant shall be paid by the Regional District for all Services
performed and all disbursements incurred pursuant to this agreement and remaining
unpaid as of the effective date of such termination. On said payment the Regional
District shall have no further liability of any nature whatsoever to the Consultant for any
loss of profit or any other losses suffered, either directly or indirectly, by the Consultant
as a result of the termination of this agreement.

The Consultant shall, upon termination, forthwith provide to the Regional District a
reproducible copy of all materials used by the Consultant or prepared by the Consultant
in regards to the Services.

The Consultant agrees that the termination or suspension of this agreement or any
change thereto does not operate as to relieve or discharge the Consultant from any
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obligation under this agreement or imposed upon the Consultant by law in respect of
the Services or any portion of the Services that the Consultant has completed to date or
such termination or suspension. This indemnity shall survive the expiry or sooner
termination of this agreement.

By the Consultant :

7.6

7.7

If the Regional District is shown to be in default in performance of any of its material
obligations set forth in this agreement, then the Consultant may, by written notice to
the Regional District, require such default to be corrected.

If, within seven (7) days after receipt of such notice such default shall not have been
corrected, or reasonable steps have not been taken to correct such default, the
Consultant may, without limiting any other right or remedy he may have, immediately
terminate this agreement. In such an event, the Consultant shall be paid by the
Regional District for all Services performed and disbursements incurred pursuant to this
agreement and remaining unpaid as of the effective date of such termination.

If the Consultant’s Services are suspended by the Regional District at any time for more
than thirty (30) days through no fault of the Consultant, then the Consultant shall have
the right at any time until such suspension is lifted by the Regional District, to terminate
this agreement upon giving written notice thereof to the Regional District.

In such event, the Consultant shall be paid by the Regional District for all Services
performed and all disbursements incurred pursuant to this agreement and remaining
unpaid as of the effective date of such suspension.

SECTION 8 INSURANCE AND INDEMNITY

8.1

8.2

The Consultant shall maintain in full force and effect with insurers licensed in the
Province of British Columbia, all insurance as outlined on the attached Certificate of
Insurance — Standard Consultant’s Certificate Form as provided by the Regional District.
This form must be completed by the Consultant’s insurance broker and returned to the
Regional District.:

The Consultant shall, at his expense, establish and maintain Errors and Omissions
Insurance in respect to the Services and operations of the Consultant based on the
following:

1. Preliminary Project where fees do not exceed *15,000: Insurance limit shall be a
minimum of *250,000 per claim and *500,000 per policy period.

2. Studies with no designing required: Insurance limit shall be a minimum of *500,000
per claim and *1,000,000 per policy period.

3. Design assignments and/ or planning services covering projects not exceeding
51,000,000 in value: Insurance limit shall be a minimum of 1,000,000 per claim and
31,000,000 per policy period.

4. Design assignments and/ or planning services covering projects exceeding
1,000,000 in value: Insurance limit shall be a minimum of 2,000,000 per claim.
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8.3

8.4

8.5

The Consultant’s Professional Errors and Omissions Insurance shall be maintained
continuously during the term of this Consulting Services Agreement and subsequently
continue to be in force for twelve (12) months beyond the project completion date of
Services (i.e., submission of Final Report, as approved in writing by the Regional District).

The Consultant will provide 30 days written notice in advance of cancelation of any
policies.

General liability insurance must be obtained on an occurrence basis for the Consultant
with limits of not less than $5,000,000 inclusive per occurrence for bodily injury and
property damage. Detailed coverage is to be as specified on the provided Standard
Contractor’s Certificate Form.

The Consultant shall at all times indemnify, defend, release, hold harmless and forever
discharge the Regional District, and the Regional District elected and appointed officials,
officers, employees and agents from and against all liability, claims, damages, losses,
costs, actions, causes of action, suits, proceedings and expenses at law and in equity,
whether known or unknown, including all actual legal and other professional fees and
disbursements on a full indemnity basis, whether arising directly or indirectly from
death, personal or bodily injury, sickness, disease, property loss, property damage or
other loss or damage which may result from or be connected with the performance of
this Agreement, including any breach or default of this Agreement by the Consultant or
its employee.

SECTION 9 ARBITRATION

9.1

9.2

All matters in dispute under this agreement may, with the concurrence of both the
Regional District and the Consultant, be submitted to arbitration to a single arbitrator
appointed jointly by them and the provisions of the Arbitration Act shall apply.

No one shall be nominated to act as arbitrator who is in any way financially interested in
the project or in the affairs of either the Regional District or the Consultant.

SECTION 10 INDEPENDENT CONTRACTOR

10.1

Nothing in this agreement or the Consultant’s performance of his duties under this
agreement shall constitute or create an employer-employee relationship. The
Consultant shall act solely as an independent contractor and not as an employee or
agent of the Regional District and is not authorized to create obligations on the part of
the Regional District to third parties.

SECTION 11 WAIVER

111

Any failure of the Regional District at any time to enforce or require strict compliance
with any of the terms of this agreement shall not constitute a waiver or relinquishment
of any such terms and the same shall remain at all times in full force and effect.

SECTION 12 RECORDS AND AUDIT
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12.1 The Consultant shall keep reasonable and proper records, accounts, statements and
other relevant documents for a period of not less than twelve (12) months after
completion of the Project or for such extended period as the Regional District may
request in advance and in writing.

12.2  The Consultant shall permit the Regional District to inspect, audit and copy all records,
accounts, statements and other relevant documents of the Consultant relating to the
Project at all reasonable business hours in the offices of the Consultant unless otherwise
agreed in writing by the parties.

SECTION 13  SUCCESSORS AND ASSIGNS
13.1 This agreement shall enure to the benefit of and be binding upon the parties hereto and

their respective executors, heirs, administrators, successors and assigns, as the case may
be.

13.2 Neither party may assign this agreement without the prior consent in writing of the
other, which consent shall not be unreasonably withheld.

SECTION 14 COMPLIANCE WITH LAWS

14.1 The Consultant shall comply with all applicable bylaws and regulations of the Regional
District and all applicable laws of the Province of British Columbia and the Government
of Canada. Without restricting the generality of the foregoing, the Consultant shall
abide by all provisions of the Workers’ Compensation Act of British Columbia and upon
request by the Regional District shall supply proof that all assessments have been paid.

14.2  The laws of the Province of British Columbia shall govern this agreement and any
arbitration or litigation in respect thereof.

SECTION 15 TERM

15.1 The parties hereto agree that the Term of this Consulting Services Agreement will be
from___to__ .

SECTION 16  ENTIRE AGREEMENT

16.1 This agreement constitutes and expresses the whole agreement of the parties with
reference to the engagement of the Consultant by the Regional District.

SECTION 17  NOTICE

17.1 Except in the case of emergency, when notice may be given by telephone with later
confirmation in writing, any notice, request, approval, demand or other communication
which may be or is hereby required or permitted to be given under this agreement shall
be in writing and either delivered by hand or sent by facsimile transmission addressed
as follows:

(a) if to the Regional District:
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101 Martin Street, Penticton, BC, V2A 5J9

Fax No. 250-492-0063; and
(b) if to the Consultant:

(TO BE COMPLETED);
or at such other address or facsimile number, which notice has been given as provided
in this section. Any notice which is delivered by hand will be deemed to have been
given on the first day on which it is delivered. Any notice which is sent by facsimile
transmission will be deemed to have been given on the first day after it is transmitted,
provided that the sender obtains written confirmation of successful transmission. If a
party will promptly give notice of its new address or facsimile number, or both, to such
other parties provided in this section, whereupon such notice to such party will
thereafter be sent to such new address or facsimile number.

SECTION 18  TIME OF THE ESSENCE

18.1

Time shall remain of the essence with respect to this Agreement.

SECTION 19  EXECUTION

19.1

19.2

This agreement may be executed in any number of counterparts, each of which so
executed shall be deemed an original and the counterparts together from a valid and
binding agreement which may be sufficient evidence by any one such original
counterpart.

In the event this agreement is executed by two or more persons, the covenants and
agreements herein shall be deemed to be joint and several covenants.

SECTION 20  ELECTRONIC MAIL

20.1

This agreement may be executed by the parties and transmitted by facsimile or
electronic mail and if so executed and transmitted, this agreement will be for all
purposes as effective as if the parties hereto had delivered an executed original of this
agreement.
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APPENDIX “C”

Lands with zoning designations in the Regional District Okanagan-Similkameen,
Electoral Area ‘F’ Zoning Bylaw No. 2461, 2008
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APPENDIX “D”

Areas identified in the Electoral Area “F” Official Community Plan Bylaw No. 2790, 2018
that maybe considered for residential development proposals with a range of densities,

Map from the OCP, Figure 15.
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APPENDIX “E”

Technical references that may assist in the review and assessment of the Study Area
(partial list):

Beck, B.F. (1984). “Sinkholes: Their Geology, Engineering and Environmental Impact’;
A.A. Balkema, Boston.

Cave, P.W. et al. (1990). “Slope Hazard Evaluations in the Southwest British Columbia”;
Procs. Canadian Geotechnical Conference, Volume 1, Univ. Laval.

Cave, P.W. (1991). “Hazard Acceptability thresholds for Development Approvals by
Local Government”; B.C. Geologic Hazards Workshop, Victoria.

Cave, P.W. (1992). Natural Hazards, Risk Assessment and Land Use Planning in British
Columbia”; Procs. Geotechnique and Natural Hazards Conference, Vancouver.

Evans, S.G. and R.G. Buchanan (1977). “Geotechnical Problems Associated with Silt
Deposits in the Thompson Valley, British Columbia”; British Columbia Ministry of
Highways and Public Works, Geotechnical and Materials Branch

Evans, S.G. and R.G. Buchanan (1976). “Some Aspects of Natural Slope Stability in Silt
Deposits Near Kamloops British Columbia”; 29th Canadian Geotechnical Conference,
Vancouver.

Lind, N.C,, et al. (1991). “Managememnt of Risks in the Public Interest”; Canadian
Journal of Civil engineering, Volume 18, 446-453 pp.

MacAulay, H.A., G.D. Hobson and R.J. Fulton (1972). “Bedrock Topography of the North
Okanagan Valley and Stratigraphy of the Unconsolidated and Valley Fill”; Geological
Survey of Canada, Paper 72-8, Department of Energy, Mines and Resources.

Morgan, G.C. (1990). Quantification of Risks from Slope Hazards”; G.A.C. Symposium on
Landslide Hazard in the Canadian Cordifiera.

Nyland, D. and G.E. Miller (1977). “Geological Hazards and Urban Development of Silt
Deposits in the Penticton Area”; British Columbia Ministry of Highways and Public
Works, Geotechnical and Materials Branch.

Pack, R.T. and G.C. Morgan (1987). “Philosophy of Landslide Risk Evaluation and
Acceptance”; Proc. of Fifth International Conference on Applications of Statistics and
Probability in Soil and Structural Engineering, Vancouver.

Patton, F.D. (1984). “Climatic and Groundwater Aspects of Landslides”; Proceedings TV
International Symposium on Landslides, Toronto, Volume 3.

Penticton Herald (1992). Broken water main washes ground right out from under
homeowners, February 4, 1992.

Russell, S.0.D. (1992). “Engineering Decisions and Natural Hazards”; Proc. Geotechnique
and Natural Hazards Symposium, Vancouver, 219-224 pp.

Sobkowicz and Coulter (March 5, 1992). Highway 97 - Bentley Road to Okanagan Lake
Park, Functional Design - Geotechnical Considerations (Draft), Thurber Engineering Ltd.,
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Victoria, B.C.

Thompson, S., et. al. (1992). ‘Setbacks from the Crests of Slopes”; Proc. Geotechnique

and Natural Hazards Symposium, Vancouver, 243-250 pp.

Wilson, C. (1991). “Terrain Analysis for Part of Lot 137, Plan 68395 C.L.S.R. Being Part of
Penticton I.R. No. 1”; prepared for Redwing Resorts Ltd., Gordon Wilson and Associates

Inc.

Wright, A.C.S. and C.C. Kelly (1959). “Soil Erosion in the Penticton Series, West Bench
Irrigation District, B.C.”; Soil Survey Branch, Department of Agriculture, Kelowna, B.C.

Zaslavsky, D. and G. Kassiff (1965). Theoretical Formulation of Piping Mechanism in
Cohesive Soils”; Geotechnique, 305-316 pp.

Buchanan and
Nyland (1977)

Review of West Bench development and problems, geological
hazards, soil engineering investigations, and mitigation
measures.

Evans (1982)

Review of provincial geological hazards, including an overview
of the stability of lacustrine bench deposits in Interior valleys.

Klohn Leonoff
(1992)

Investigation of West Bench erosion processes (piping, sink
holes, landslides, completion of a hazard and risk assessment
(according to then available methods, not current standards),
definition of hazard zones

Pacific Hydrology
Consultants LTD,
Piteau Associates
Engineering LTD
and HBT Agra
Limited (1993)

Evaluation of the Groundwater Regime in the Area of Max
Lake and Forsyth Drive on the West Bench at Penticton, B.C.

Iravani (1999)

PhD investigation of engineering characteristics silt bluff soils
near Penticton and reasons for piping, sink holes, landslides
and slumps

Ecoscape (2008)

Evaluation of Skaha lake Shore area, including assessment of
geological hazards impacting shore and 30 m above. Prepared
to assist RDOS with land management

Roed et al (2011)

Well-illustrated case histories of geological hazards and events
in the Okanagan valley from settlement to present.

Hungr and Locat
(2015)

Short overview of landslides from lacustrine deposits in BC, as
part of review of geological hazards across Canada

RDOS (2018)

Electoral Area “F” Official Community Plan Bylaw No. 2790,
2018.
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