



REGIONAL DISTRICT OF OKANAGAN-SIMILKAMEEN

REQUEST FOR PROPOSALS

for the

CAMPBELL MOUNTAIN LANDFILL MASTER PLAN AND DESIGN, OPERATIONS AND CLOSURE PLAN UPDATE

RDOS-20-PW-32

January 15, 2021

Addendum No. 1

CLARIFICATIONS

1. Removal of Work Plan item 11 of Section 5.4 (Work Plan)

QUESTIONS

1. What stage is the leachate management project in?

Phase 1: design & construction of collection lagoon (complete)

Phase 2: installation of additional collection wells (complete)

Phase 3: connection of extraction wells (north ravine) via perimeter road (ready for construction) expected completion 2021

2. In the Work Plan, section 5.4.15, it identifies all survey work is required. Is the survey work expected to be comprehensive or of just the active landfill? Are annual surveys performed?

Annual surveys are performed; next survey is expected Q1 2021. Survey includes active landfill plus buffer, does not currently include east of spiller.

3. The Master Plan would be developed to include “*siting* and coordination with a future composting operation”. Can you clarify to what extent the successful proponent will be required to do for siting?

Spatial allocation to suit traffic flow requirements. Coordination with designer for traffic flow and knowledge that current biosolids facility is planned to be removed from landfill footprint.

END OF DOCUMENT