
     REGIONAL DISTRICT of OKANAGAN-SIMILKAMEEN 
 

 REQUEST FOR QUOTATIONS 
 

RDOS-22-ENG-09 
 

   WEST BENCH WATER SYSTEM – VARIABLE FREQUENCY DRIVE 
SUPPLY AND INSTALLATION 

PURPOSE 
 
The Regional District of Okanagan-Similkameen (RDOS) is seeking quotations from qualified 
professionals to provide electrical design and contracting services to install two (2) variable frequency 
drives at the west bench booster station, located at 215 Lower Moorpark Drive in Penticton, B.C. 
 
Location: https://goo.gl/maps/7D2NZpZJ65VjMede9 
 
The Contractor will be responsible for; working with the RDOS to finalize the specifications for the new 
equipment, procuring the new equipment, developing the construction schedule, completing any design 
work required for a successful installation, obtaining any permits, the demolition and removal of any 
existing equipment, and completing all of the required work to install and fully commission the 
equipment. The contractor will be expected to work with the Regional District’s SCADA consultant to 
integrate the new equipment into Regional District’s SCADA Network.  

SUBMISSIONS 
Submissions shall include the following information: 

 The Contractors company name and address clearly indicated on the quotation including 
contact information i.e. phone numbers, e-mail addresses, etc.; 

 A brief resume for key members of the contractors team, including a list of relevant 
qualifications and certifications such a, Journeyman, Red Seal, etc.; 

 A construction schedule (Due to the nature of the work and water demand, construction can 
only take place between September and April) 

 The Contractors Project Manager shall be clearly indicated as one of the key members in the 
quote; 

 The cost for all materials and labour required to complete the installation and commissioning of 
the new equipment; 

 3 references from previous projects. 
 

Fees estimate must include all applicable taxes, but show taxes as a separate line item. 
 
 

https://goo.gl/maps/7D2NZpZJ65VjMede9


INSPECTION OF SITE 
 
Prior to submitting a quote, it is strongly recommended that contractors tour the worksite to make sure 
they understand the full scope of the project. The RDOS will open up the site and allow contractors access 
on: 
 

Time and Date: 10:00 am, Thursday, June 16th, 2022 
 Location: West Bench booster Station, 215 Lower Moorpark Drive, Penticton, B.C 

 Google maps directions: https://goo.gl/maps/iLvQjj6YScEhX3dZA 
 

BACKGROUND DOCUMENTS  
 
To aid contractors in the developing their quotes the RDOS has made background documents from site 
including some as built documentation and pictures available on their Own Cloud site: 
 

Link to Own Cloud: West Bench Booster Station Background Documents 

 
CLOSING TIME 
 
Quotations and information received up to the following closing time: 
 

Thursday, July 7th at 2:00PM 
 

Proponents may submit an email quotation, a hard copy quotation or both. 
 
Emailed quotations accepted at engineering@rdos.bc.ca. 
 
Hard copy quotations to be sent to: 
 
 Public Works Department – Engineering Services 
 Attention: Shane Fenske 
 Regional District of Okanagan-Similkameen 
 101 Martin Street, Penticton, B.C. V2A 5J9 
 
The lowest or any quotation will not necessarily be accepted. The Regional District reserves the right to 
waive formalities in or reject any or all quotations, or accept the quotation deemed most favorable in 
the interest of the Regional District, having regard to the price, timeline, capacity, equipment and 
qualifications offered. 
 
The Regional District shall not be obligated in any manner to any proponent whatsoever until a written 
contracting services agreement has been duly executed relating to an approved submission. 
 
All questions pertaining to the scope of the project should be directed, in writing, to: 
 
 Shane Fenske, Engineering Technologist, (250) 490-4117, sfenske@rdos.bc.ca  
  

https://goo.gl/maps/iLvQjj6YScEhX3dZA
https://file.rdos.bc.ca/index.php/s/YC68RLn8GFvBkkA
mailto:engineering@rdos.bc.ca
mailto:sfenske@rdos.bc.ca


 
REGIONAL DISTRICT OF OKANAGAN-SIMILKAMEEN 

FEE BREAKDOWN STRUCTURE 
WEST BENCH BOOSTER STATION – VFD SUPPLY AND INSTALLATION 

 

 
 
NAME OF COMPANY SUBMITTING PROPOSAL:       
 
 
NOTE: PROPONENTS MUST SUBMIT THIS COMPLETED FORM AS PART OF THEIR PROPOSAL. 

PROPONENTS MAY EXPAND ON THE DETAILS OF THEIR FEE ESTIMATE IN THEIR PRPOSALS.

SCOPE DETAILS FEE 
5.1.1  Supply 2 new VFDs for 60hp 
pumps 
 

Costs to Supply, deliver, ship, etc. the 
new equipment. 

 

5.1.2. Demolition and Removal of 
existing equipment as required.  

Costs associated with the removal of 
existing equipment to make room for 
the new VFDs. 

 

5.1.3.Installation of the new VFDs 
 

All costs associated with the 
installation of the new VFDs including 
wiring, permits, etc. 

 
 
 

5.1.4.Comissioning of the new 
equipment  
  

Assume a half day (4 hours) of 
commissioning work. 

 

5.1.5 Project management and 
Engineering costs 

Project Management, meetings, 
design, etc. 

 

   

   

Taxes  GST (5%) 
 

 

  Total Fee 
 

 



 

SAMPLE CONTRACTING SERVICES AGREEMENT 

THIS AGREEMENT made the ____ day of ___, 2022 

BETWEEN:  

REGIONAL DISTRICT OF OKANAGAN -SIMILKAMEEN 
101 Martin Street 
Penticton, British Columbia, V2A 5J9 

(hereinafter called the “Regional District”) 
OF THE FIRST PART  

AND :  

Contractor  

(hereinafter called the “Contractor”) 
OF THE SECOND PART  

WHEREAS the Contractor has agreed to provide certain professional services to the Regional District in 
connection with a certain project described as follows:  

Installation of 2 new Variable Frequency Drives (VFDs) for the 2 (two) 60 (sixty) horsepower pumps at 
the West Bench booster station and associated work as detailed in “Schedule A” of the contracting 
Services Agreement.  

AND WHEREAS the parties hereto wish to set out herein their respective rights and obligations. 

NOW THEREFORE, the Regional District and the Contractor in consideration of their mutual rights and 
obligations as hereinafter set forth do hereby agree as follows: 

Article 1 Contractor’s Duties 

1.1 The Contractor shall provide to the Regional District all services set out in the Request for 

Quotations (attached hereto as “Schedule A”) and the Contractor’s Quote (attached hereto as 

Schedule “B”), both of which form part of this agreement.  

1.2 In performing the Services under this Agreement, the Contractor shall, at all times, act in the 

best interests of the Regional District and exercise that degree of professional skill, care and 

diligence required according to the generally accepted professional science and engineering 

standards applicable to the perform of such Services at the time and place the Services are 

performed.  

1.3 The Contractor shall request of the Regional District any information or data contained in 

Regional District files which the Contractor requires in order to perform the services. The 

Regional District is only obligated to provide the Contractor information and data that is 



pertinent to the terms of reference and work program as set out in Schedules “A” and “B”. The 

Contractor may rely on such information or data as may be provided by the Regional District 

without independent verification.  

1.4 To ensure that the Project is processed in a timely manner, the Contractor and the Regional 

District will apply their best efforts to meeting the following deadlines: 

a) Phone call inquiries from the Regional District will be returned within 24 hours; 

b) Public inquiries to the Contractor on technical issues will be returned within 48 hours; 

c) Meetings will be scheduled within 5 working days from the date of request; 

d) Review comments for material submitted by the Contractor will be processed by the 

Regional District within 14 days of receipt.  

1.5 At the commencement of the Project, the Contractor shall, at the Regional District’s request, 

provide the Regional District with a detailed analysis of the cost estimate for each component 

of the project including a monthly cumulative cash flow relative to the approved schedule of 

work. The cost estimates for fees and disbursements shall be as set out in Schedule “B”.   

Article 2 Fees and Disbursements 

2.1 Invoices may be rendered on a monthly basis prorated to the work completed or, at the 
conclusion of each phase by the Contractor to the Regional District, and shall be delivered to the 
Regional District of Okanagan-Similkameen, 101 Martin Street, Penticton, British Columbia, V2A 
5J9.  Invoices shall be payable in full by the Regional District within thirty (30) days of receipt. 

2.2 The Contractor shall provide all necessary and sufficient substantiation to the Regional District in 
order to verify any invoice upon request. If the Regional District is unable to verify any invoice 
within the said period, any payment by the Regional District either may be withheld or may be 
made and treated as an advance pending verification of the invoice. 

2.3 Any necessary adjustments which have not been made prior to payment of an invoice may be 
made by the Regional District at the time of a later payment.  If the Regional District is shown to 
have overpaid, the Regional District may deduct the amount from any other sums due to the 
Contractor from the Regional District or the Contractor shall pay the amount to the Regional 
District within thirty (30) days of the amount being agreed upon or otherwise established. 

2.4 The Regional District may request the Contractor to submit prior to payment of the final invoice 
a statutory declaration or other proof that there are no outstanding costs, assessments, liens or 
claims in connection with the project. 

2.5 Costs which have not been identified by the Contractor in the cost estimate will not be paid by 
the Regional District without prior approval and confirmation in writing.  No payment shall be 
made to the Contractor for cost overruns that have not been the subject of prior notice and 
approval by the Regional District. 

2.7 Any change in the rates charged for fees and disbursements or maximum payable must be 
approved in advance, in writing, by the Regional District.  No payment shall be made to the 
Contractor for cost overruns that have not been the subject of prior notice and approval by the 
Regional District. 



Article  3 Confidentiality, Ownership and Use of Documents and Materials 

3.1 The Contractor shall act in a confidential manner and make their best efforts to keep confidential 

all communications, plans, specifications, reports or other information used in connection with 

the project unless the same are stated by the Regional District to be in the public domain except 

as required by law; or by prior written consent of the Regional District. The Contractor shall 

instruct all his employees and agents of obligations under this Article.  

3.2 All studies, reports, drawings, plans, designs, specifications, models, photographs, software; ie 

custom applications, digital data, etc., and the other intellectual properties and materials 

developed for the Regional District are the property of the Regional District regardless of whether 

the project proceeds and the Regional District reserves the copyright, patent and trademark 

therein and in the work executed there from and they shall not be used on any other work 

without the prior written agreement of the Regional District.  

3.3  The Regional District acknowledges and agrees that the Contractor’s Services have been provided 

for a specific purpose. Any reuse, modification, or misuse of the Contractor’s studies, reports, 

drawings, plans, designs, specifications, models, software, processes, documents, or other 

information by the Regional District or third parties shall be at the Regional District’s sole risk and 

responsibility.  

Article  4 Special Tools and Equipment 

4.1 All necessary special tools, equipment and other things shall be acquired by the Contractor solely 

at the Contractor’s cost and shall be the property of the Contractor unless the Regional District 

specifically authorizes the purchase of a specific item at the Regional District’s expense. 

4.2 The cost of special tools, equipment and other things that have not been specifically identified in 

detail by the Contractor or specifically authorized in writing by the Regional District during 

performance of the project shall be considered to be within the overhead of the Contractor. 

4.3  If the Regional District specifically authorizes, in writing, that the Contractor shall purchase any 

special tool, equipment, or other things at the expense of the Regional District then such items 

shall become the property of the Regional District. The Contractor shall bear the risk of loss or 

damage, normal wear and tear excepted, to all such items from the time when such items are out 

of the possession and control of the Regional District. Upon completion of the project, the 

Contractor shall deliver all such special tools, equipment and other things to the Regional District.  

Article 5 Sub-Contractors 

5.1 The Contractor may, with the prior written approval of the Regional District, engage the 
services of sub-consultants or sub-contractors to perform work which the Contractor is 
unable to perform.  

5. 2  The Contractor shall advise the sub-consultants and sub-contractors in writing prior to their 
participation in the project, of the duties and obligations arising out of this agreement 
between the Contractor and the Regional District.  



5.3  The Contractor shall be responsible to the Regional District for all work carried out by sub-
consultants and sub-contractors in connection with the project as if such work had been 
performed by the Contractor.  

5.4 The Contractor shall be responsible to the Regional District for the acts and omissions of all 
sub-consultants and sub-contractors, their employees and agents, as if such sub-consultants 
and sub-contractors, their employees and agents, were persons directly employed by the 
Contractor.  

Article 6 Termination 

By the Regional District: 

6.1 If the Contractor is in default in the performance of any of their material obligations set forth in 
this agreement, then the Regional District may, by written notice to the Contractor, require such 
default to be remedied.  

 
 If, within thirty (30) days after delivery of such notice, such default shall not have been corrected 

or reasonable steps to correct such default have not been taken, the Regional District may, 
without limiting any other right or remedy the Regional District may have, immediately terminate 
this agreement and discharge its obligations under this agreement by paying for the cost of the 
services rendered and disbursements incurred by the Contractor and remaining unpaid as of the 
effective date of the termination.  

 
6.2 If the Regional District decides for any reason not to proceed with the Project, the Regional District 

may terminate this agreement by giving thirty (30) days prior written notice to the Contractor. 
Upon receipt of such written notice, the Contractor shall perform no further services other than 
those reasonably necessary to close out the project.   

In such event, the Contractor shall be paid by the Regional District for all services performed and 
all disbursements incurred pursuant to this agreement and remaining unpaid as of the effective 
date of such termination. 

By the Contractor: 

6.2 If the Regional District is shown to be in default in performance of any of its material obligations 
set forth in this agreement, then the Contractor may, by written notice to the Regional District, 
require such default to be rectified.  

 If, within thirty (30) days after receipt of such notice, such default not have been corrected, or 
reasonable steps have not been taken to correct  such default, the Contractor may, without 
limiting any other right or remedy they may have, immediately terminate this agreement. In such 
an event, the Contractor shall be paid by the Regional District for all services performed and 
disbursements incurred pursuant to this agreement and remaining unpaid as of the effective date 
of such termination.  

6.3 If the Contractor’s services are suspended by the Regional District at any time for more than thirty 
(30) days through no fault of the Contractor, then the Contractor shall have the right at any time 
until such suspension is lifted by the Regional District, to terminate this agreement upon giving 
written notice thereof to the Regional District.  



In such event, the Contractor shall be paid by the Regional District for all services performed and 
all disbursements incurred pursuant to this agreement and remaining unpaid as of the effective 
date of such suspension. 

Article 7 Compliance with Laws 

7.1 The Contractor shall ensure that the Services comply with all relevant legislation including 
Statutes, Codes, Bylaws and Regulations as well as Regional District policies and procedures.  
Where there are two or more laws, ordinances, rules, regulations or codes applicable to the 
Services, the more restrictive shall apply. Without restricting the generality of the foregoing, the 
Contractor shall abide by all provisions of the Workers Compensation Act, RSBC 2019, and upon 
request by the Regional District, shall supply proof that all assessments have been paid.  

7.2 This Agreement shall be governed by and interpreted in accordance with the law of the province 
of British Columbia and each of the parties, by executing this Agreement, irrevocably attorns to 
the exclusive jurisdiction of the courts of British Columbia. 

7.3 No provision of this Agreement shall be deemed to have been changed unless made in writing 
signed by the Regional District and the Contractor, and if any provision is unenforceable or invalid 
for any reason whatever, such unenforceability or invalidity shall not affect the remaining 
provisions of this Agreement and such provisions shall be severable from the remainder of this 
Agreement. 

Article 8 Public Liability and Insurance 

8.1 The Contractor shall, at their expense, establish and maintain Professional Errors and Omissions 
Insurance acceptable to the Regional District as follows: 

1. Preliminary Project where fees do not exceed $15, 000: Insurance limit shall be a minimum 
of $250, 000 per claim and $500,000 per policy period.  

2. Studies with no designing required: Insurance limit shall be a minimum of $500,000 per claim 
and $1,000,000 per policy period.  

3. Design assignments and/or planning services covering projects not exceeding $1,000,000 in 
value: Insurance limit shall be a minimum of $500,000 per claim and $1,000,000 per policy 
period.  

4. Design assignments and/or planning services covering projects exceeding $1,000,000 in 
value: Insurance limit shall be a minimum of $1,000,000 per claim and $1,000,000 per policy 
period.  

8.2 The Contractor’s Professional Errors and Omissions Insurance shall be maintained continuously 

during the term of this Consulting Services Agreement and subsequently continue to be in 

force for twelve (12) months beyond the project completion date of services (i.e. submission of 

Final Report, as approved in writing by the Regional District)  

 The Contractor shall provide to the Regional District a Certificate of Insurance verifying that 

the Contractor has such Professional Errors and Omissions Insurance. The Certificate of 

Insurance shall indicate that notice will be given or sent by registered mail to the Regional 



District at least thirty (30) days in advance of cancellation of this insurance. Upon request, the 

Contractor shall provide the said policy of insurance for inspection by the Regional District.  

 The Contractor shall provide the Regional District at least thirty (30) days written notice in 

advance of any material change or amendment to such Professional Errors and Omissions 

Insurance restricting coverage. Notice shall be given or sent by registered mail to the Regional 

District.  

8.3 At the time of signing this Consulting Services Agreement, the Contractor shall provide, 

maintain and pay for Comprehensive General Liability Insurance on an occurrence basis for the 

Contractor with insurance limits of not less than $5,000,000 inclusive per occurrence for bodily 

injury and property damage and shall include coverage for: 

5. Premises, activities and operations liability 
6. Blanket contractual liability 
7. Cross liability 
8. Contingent employers’ liability 
9. Owners and consultants protective liability  
10. Employees as additional insureds 
11. Personal injury 
12. Broad form loss of use 
13. Owned and non-owned automobile liability 
14. The Regional District as an additional insured 

 
8.4  The Contractor shall, at all times, indemnify, release and save harmless the Regional District, its 

officers, directors, agents and employees from and against all claims, damages, losses and 

expenses arising at law and in equity from personal injury, death, or damage to third party 

property to the extent directly attributable to the negligent acts, errors and omissions of the 

Contractor. 

The Regional District shall, at all times, defend, indemnify, and save harmless the Contractor and 
its agents, officers, Directors, and employees from and against all claims, damages, losses and 
expenses, arising out of or resulting from the Services performed by the Contractor, inclusive of 
any claims made by third parties, or any claims against the Contractor arising from the acts, 
errors or omissions of the Regional District, its employees, agents, sub-contractors, and sub 
consultants. 

Article 9 Arbitration 

9.1.  All matters in dispute under this agreement may, with the concurrence of both the 
Regional District and the Contractor, be submitted to arbitration to a single arbitrator 
appointed jointly by them and the provisions of the Arbitration Act, SBC 2020, shall apply.  

9.2  No one shall be nominated to act as arbitrator who is in any way financially interested in 
the project or in the affairs of either the Regional district or the Contractor.  

Article 10 Independent Contractor 



10.1 Nothing in this agreement or the Contractor’s performance of their duties under this agreement 
shall constitute or create an employer-employee relationship.  The Contractor shall act solely as 
an independent contractor and not as an employee or agent of the Regional District and is not 
authorized to create obligations on the part of the Regional District to third parties. 

Article 11 Waiver 

11.1 Any failure of the Regional District at any time to enforce or require strict compliance with any of 
the terms of this agreement shall not constitute a waiver or relinquishment of any such terms and 
the same shall remain at all times in full force and effect. 

Article 12 Records and Audit 

12.1 The Contractor shall keep reasonable and proper records, accounts, statements and other 
relevant documents for a period of not less than twelve (12) months after completion of the 
Project or for such extended period as the Regional district my request in advance in writing.  

12.2 The Contractor shall permit the Regional District to inspect , audit, and copy all records, 
accounts, statements and other relevant documents of the Contractor relating to the Project 
at all reasonable business hours in the offices of the Contractor unless otherwise agreed in 
writing by the parties.  

Article 13 Successors and Assigns 

13.1 This agreement shall inure to the benefit of and be binding upon the parties hereto and their 
respective executors, heirs, administrators, successors and assigns.  

13.2 Neither party may assign this agreement without the prior consent in writing of the other, which 
consent shall not be unreasonably withheld.  

Article 14 Notices 

14.1 All notices required by this agreement to be given by either party shall be deemed to be 
property given and received within two (2) business days, if made in writing to the other 
party, by registered mail, or facsimile addressed to the regular business address of such 
party.  

Article 15 Term 

15.1 The parties hereto agree that the Term of this Contracting Services Agreement will be; 
__________, 2021 until ________, 202__. 

15.2 The term of this Agreement may be extended or amended by mutual consent of the parties.  A 
written notice of proposed changes shall be given by the Contractor or by the Regional District 
and within three (3) business days of the party receiving the notice the said party shall indicate, 
in writing, acceptance, rejection, or request for further time to review or request submission of 
additional supporting information.  

Article 16 Entire Agreement 
 
16.1 This agreement constitutes the sole and entire agreement between the Regional District and the 



Contractor relating to the Service and supersedes all prior agreements and communications 
between them whether written or oral respecting the subject matter hereof and no other terms, 
conditions or warranties whether expressed or implied shall form a part hereof. 

16.2 The Contractor, by signing this agreement, is agreeing in writing to be the Principal Contractor 
and agrees to perform all the duties and responsibilities of the Principal Contractor as set out in 
the most current edition of the Workers Compensation Board, Occupational Health and Safety 
Regulation including amendments and the duties and responsibilities normally required of a 
Contractor by the Workers’ Compensation board.  

16.3 This Agreement may be executed by the parties and transmitted by telecopy or electronic mail 
and if so executed and transmitted, this Agreement will be for all purposes as effective as if the 
parties hereto had delivered an executed original of this Agreement.  

 

 

 

 

 

 

 

 

 

 

IN WITNESS WHEREOF the parties hereto have executed this agreement on the day and year 
first above written. 

 

The signatures of the Signing Authority of the 
REGIONAL DISTRICT OF OKANAGAN - SIMILKAMEEN  
was hereto affixed: 

____________________________________ 
Bill Newell,  Chief Administrative Officer 

The signatures of the Signing Authority of TBD  
TBD 
was hereto affixed: 

____________________________________ 
TBD 


