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1. INTRODUCTION 

 PURPOSE 

The Regional District of Okanagan-Similkameen (RDOS) is requesting quotes from qualified 
contractors to complete ~20km of trail surfacing and associated works on the KVR trail between 
Bellevue Creek and Little Tunnel lookout in Naramata.  The project has been divided into three 
sections that are unique in scope. 

 BACKGROUND 

The RDOS provides services for six municipalities and nine electoral areas. It has a geographic area of 
approximately 10,400 km2 and serves 82,000 residents. The KVR trail is part of a regional trail network 
maintained by the RDOS. 

2. INSTRUCTIONS TO PROPONENTS 

  PROJECT SCOPE AND LOCATION 

The RDOS has retained the services of Cabin Resource Group (Cabin) Ltd for project design, oversight 
and contract administration which will include invoice clearances.  Cabin has developed specifications 
the scope for the project which includes but not limited to: 

• Surface improvements 
• Drainage improvements 
• Brushing 
• Grading 
• Culvert installation 
• Site management, including protocols to prevent public access to active work areas 
• Site safety 

Work Scope details are provided by KVR section in Schedule A.  An overview map with references to 
work locations is included in Schedule B. 

 
 RATES 

The RDOS is requesting that proponents provide all-found unit rates for trail surfacing and associated 
work using the form in Schedule C. 

The RDOS is requesting that proponents provide force account rates for equipment and manpower 
using the form in Schedule D. 

 
 EXPERIENCE 

The proponent must show they understand of the work, what the work involves and what is required 
to complete the project.  Proponent must demonstrate, with examples, that their team has completed 
projects of similar scope. 
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 SAFETY PLAN 

Prior to the start of the Work, the successful Proponent will be required to supply the Regional District 
with a site-specific Work Safety Plan, including provisions for Covid-19. 

  ENVIRONMENTAL BEST PRACTICES 

The successful Proponent will be required to provide environmental management plan including a 
Spill Contingency Plan.  As a minimum, the plan must include or address the following: 

A. When operations are being conducted adjacent to a watercourse, a fully-stocked, approved 
spill kit will be stored nearby and ready for use.  

B. Refueling will occur at least 30 m from the top of the riverbank, or at such a distance that 
petroleum products will not be released into surface drainage.  

C. No fuel overflow or spillage will be permitted. Fuel tanks must have connections that shut off 
automatically when the container is full. 

D. Condensation siphoned from fuel tanks must be collected in a separate tank for disposal in a 
licensed facility. 

E. All equipment used on site must be in sound mechanical condition. No equipment with fuel 
leaks or deteriorated hydraulic hoses are to be used. Other precautions to be followed are: 

a. Equipment will be inspected daily and kept clean and free of oil, grease, coolant, or 
other contaminants. 

b. Stationary equipment working on the site will be equipped with drip trays to contain                             
leakage of fuel, lubricant, or any other fluid. 
 

 TRAFFIC CONTROL 

The successful Proponent will be required to plan for and provide a Traffic Control Plan for each stage 
of construction, as described in the Ministry of Transportation and Infrastructure (MoTI) Traffic 
Control Manual for Work on Roadways. 

All construction signage and traffic control must be in compliance with, MoTI Manual and as directed 
by the Contract Administrator. All signage, barricades, delineators and garments must comply with 
MoTI Technical Circular T09-05 for Retro-Reflectivity. 

 
 INSURANCE REQUIREMENTS 

The successful Proponent will be required to provide proof of insurance.  Insurance requirements are 
included in Schedule E. 

 
 QUOTE SUBMISSIONS 

Quotes will be accepted in hardcopy and/or by email.  

Hardcopy quote submissions and their envelopes should be clearly marked with the name and address 
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of the Proponent, the RFQ title, and be addressed as follows: 

Community Services Department 

Regional District of Okanagan-Similkameen 

101 Martin Street 

Penticton, BC   V2A 5J9 

Email quote submissions should include the RFQ title in the subject line, and be sent to the Project 
Contact: 

Kyle Gabelhei kgabelhei@rdos.bc.ca 

Quotes must be received on or before the Closing Time of: 

DATE:  April 1, 2021 

TIME:  10:00AM PST 

The Proponent is responsible for ensuring its Quote is received at the address or email set out above 
by the Closing Time.   

Proponents wishing to make revisions to their Quote after submission but prior to the Closing Time 
may do so by submitting the revisions by email or hard copy to the Project Contact listed above. 

Quotes received after the Closing Time will not be considered. 

 INQUIRIES 

Proponents must carefully examine the RFQ documents any other factor that may affect the Work. 
No consideration will be given after submission of a Quote to any claim that there was any 
misunderstanding with respect to undertaking of the Work. 

Proponents finding discrepancies or omissions in this RFQ, or having doubts as to the meaning or 
intent of any provisions therein, should immediately notify the Regional District Project Contact.  If 
there are any changes, additions, or deletions to the RFQ, Proponents will be advised by means of an 
Addendum issued by the Regional District.  All Addenda will become part of the RFQ.  Receipt of 
Addenda should be acknowledged by the Proponent in their submission. 

Verbal discussions between the Proponent and the RDOS (including Regional District directors, 
trustees, management, Parks and Recreation Commission members, or staff) shall not become a part 
of the RFQ or modify the RFQ unless confirmed by written Addendum.  

All project inquiries must be submitted by: 

Date: March 25, 2021 

Time: 10:00AM PST 

mailto:kgabelhei@rdos.bc.ca
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3. GENERAL TERMS OF QUOTE PROCESS 

 
 QUOTE PREPARATION COSTS 

All expenses incurred by the Proponent in preparation and submission of a Quote are to be borne by 
the Proponent.  The Regional District shall not be responsible for any costs involved in or associated 
with any meetings, discussion or negotiation following submission that may or may not result in 
acceptance of the Quote and award of a contract.   

 
 WORKERS COMPENSATION ACT 

While undertaking the Work, the Contractor will be required to meet or exceed at all times the 
Provincial Occupational Health and Safety Regulations. The Contractor will be designated as the Prime 
Contractor for the purposes of health and safety of the Work site as set out in the WCB Act Section 
118, and the Occupational Health and Safety Regulations Sections 3 and 20. The Proponent, and any 
proposed sub-contractor(s), should provide a Workers Compensation Board Registration Number in 
the Quote and shall at the time of signing a contract, provide proof of having an account that is active 
and in good standing with Work Safe BC 

 
 QUOTE CONFIDENTIALITY 

All Quote submissions become the property of the Regional District and will not be returned.  The 
Regional District reserves the right to make copies of Quotes for its internal review and for review by 
its financial, accounting, legal, and technical consultants.   

Proponents should be aware that the Regional District is a “public body” as defined in and subject to 
the provisions of the Freedom of Information and Protection of Privacy Act.  If the Proponent believes 
any of the information provided by them in their Quote is confidential, then they should identify it as 
such and provide a rationale as to why it should not be released under “Freedom of Information” 
legislation. 

The rationale for keeping information confidential under this legislation includes: 
a) Trade secrets of the Proponent; 
b) Financial, commercial, scientific or technical information, the disclosure of which could 

reasonably be expected to result in material financial loss or gain or could reasonably be 
expected to prejudice the competitive position of the Proponent; or 

c) Information the disclosure of which could be reasonably expected to interfere with contractual 
or other negotiations of the Proponent. 

 CONFLICT OF INTEREST 

Quotes must disclose any actual or potential conflicts of interest and existing business relationships 
the Proponent may have with the Regional District, its elected or appointed officials or employees. 
The Regional District may rely on such disclosure. 
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 NO COLLUSION 

Except as otherwise specified or as arising by reason of the provision of the contract documents, no 
person whether natural, or body corporate, other than the Proponent has or will have any interest or 
share in this Quote or in the proposed contract which may be completed in respect thereof.  By 
submission of a Quote, the Proponent certifies that there is no collusion or arrangement between the 
Proponent and any other actual or prospective Proponents in connection with Quotes submitted for 
this project and the Proponent has no knowledge of the contents of other Quotes and has made no 
comparison of figures or agreement or arrangement, express or implied, with any other party in 
connection with the making of the Quote.   

 LITIGATION 

Proponents who, either directly or indirectly through another corporation or entity, have been or are 
in litigation, or who have served notice with intent to proceed with court action against the Regional 
District in connection with any contract for works or services, may be considered ineligible 
Proponents.  Receipt of Quotes from such Proponents may be disqualified from the evaluation 
process. 

 NO CONTRACT 

This RFQ is not a tender and does not commit the Regional District in any way to select a preferred 
Proponent.  By submitting a Quote and participating in the process as outlined in this RFQ, Proponents 
expressly agree that no contractual, tort or other legal obligation of any kind is formed under or 
imposed on the Regional District by this RFQ or submissions prior to the acceptance of a Quote and 
the execution of a formal written contract. 

 ACCEPTANCE OF QUOTE 

The acceptance of a Quote will be made in writing from the Regional District, and will be sent to the 
successful Proponent at the address given in the submitted Quote.  Following acceptance, the 
Proponent is expected to enter into a contract with the Regional District to perform the works or 
services set out in their Quote.  Acceptance of a Quote may be subject to approval by the RDOS Board 
of Directors. 

The agreement that the successful Proponent will be expected to execute with the Regional District 
will contain terms similar to those contained in the draft Contracting Services Agreement provided in 
Schedule F.  The agreement attachments will include the entire Request for Quote, the Proponent’s 
Quote submission and any mutually agreed upon modifications, changes or negotiated adjustments.   

 GENERAL 

The Regional District reserves the right to reject any or all quotations, to waive any informality, to 
accept in whole or part such quotations as may be deemed in the best interest of the Regional District. 
The Regional District also reserves the right to cancel this RFQ at any time. The Regional District of 
Okanagan-Similkameen reserves the right to negotiate on any details – including changes to 
specifications and price. If specifications require significant modification, all business providing 
quotations shall have the opportunity to adjust their quotes. 
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4. COMMUNICATIONS 

Weekly status updates to the Regional District project coordinator are required throughout the 
project. These may be in the form of a short email update to kgabelhei@rdos.bc.ca.  Cabin Resource 
Group communication requirements will be negotiated with the successful proponent.  

mailto:kgabelhei@rdos.bc.ca
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Schedule A – Work Scope 

The following document provides a summary of the KVR trail tread maintenance inspections conducted 
by Cabin Resource Management. 
 
Section 1 
An approximately 4.0 km section of the trail from the Glen Fir parking lot south to the Little Tunnel 
parking lot.  
 
The section is generally in good condition.  However, several areas along the section have a series of 
potholes ranging from 1-2” deep dispersed along the trail tread, though there are some short segments 
that have deeper (1-4”) with a greater number of potholes. There will be grading required along this 
entire section with 3” (7.6cm) of ¾” minus fill material added to help smooth out the surface and in-
slope or out-slope the road or to create small ditches, as required, all to assist with drainage away from 
the trail tread. Installation of culverts, or cleaning of existing culvert(s) in natural drainages is required to 
facilitate drainage. 
 
There are 6 rock cut segments where repairs are needed over approximately 240 meters in total length, 
averaging 40m each in length with low points with no drainage where water is accumulating. This has 
created potholes, depressions, and the resulting pools of water.  They will require surfacing to raise the 
trail tread and in-slope or out-sloping of the road and the creation of a ditch to disperse water through 
the cut.  The recommendation is to use a 5” (12.7cm) layer of ¾” to raise the tread and cap. The layer of 
¾” minus should provide enough fines to bind and form a compacted surface. 
 
The entire 4.0 km has intermittent areas where branches from the small mature conifer trees lining the 
side of the trail are encroaching upon the specified 4m corridor. Brushing is therefore recommended as 
required along the entire section, though it will be very light or not required for substantial segments.   
 
Section 2 
The second section is an upgrade to an approximately 200m long bypass road at the closed Adra Tunnel 
located southeast of the Glenfir parking lot. The bypass road is still in decent condition but has a rough 
surface with some loose rocks on the surface. Grading will be required along this section, with fill 
material added to help smooth out the surface and in-slope or out-slope the road. The recommendation 
is to use a 5” (12.7cm) layer of ¾” to raise the tread and provide a cap. The layer of ¾” minus should 
provide enough fines to bind and form a compacted surface. 
 
Section 3 
The final section of upgrade includes 860m of Trail tread, outside the rock cut sections, from the Myra 
west park boundary to the south end of Chute Lake resort. The 860m section includes a series of 
potholes ranging from 1-2” deep dispersed along the trail tread that may require fill. However, there are 
some short segments that have a greater number of deeper (1-4”) potholes. These segments will require 
surfacing to raise and cap the trail tread and form a ditch on one side (typically the inslope side). The 
recommendation is to use an average 3” (7.6cm) layer of ¾” minus fill to raise and cap the tread. The 
actual fill depths will vary for each location. The ¾” minus should provide enough fines to bind and form 
a compacted surface. 
 
The location of all the maintenance issues and descriptions are presented on the georeferenced 
overview map located in Schedule B  
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Schedule B – Location of Maintenance Prescriptions 
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ROCK CUT SECTION-1+050m
5" tread lift

ROCK CUT SECTION-1+490m
5" tread lift, inslope to ditch created by tread lift
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Schedule C – Unit Rates 

All prices quoted are to be all-inclusive, as well as: 
1. in Canadian dollars ;
2. inclusive of duty, FOB destination, and delivery charges where applicable; and
3. Exclusive of any applicable taxes.

Item Quantity Unit Unit Price Total 
Section 1 – General work: Glenfir to 
Little Tunnel (4.0 km)  
Mob/Demob 1 L.S.
Initial grading of trail for surfacing 20 hrs. 
Brushing (Hand) 10 hrs. 
Subtotal Subtotal 

Road Lift Non-Rock Cuts (3.8 km) 
3” (7.6cm) Surface Material (< ¾”) 3800 l.m.
Install/Grading/Compaction 3800 l.m.
Culverts 7 l.m.
Subtotal Subtotal 

 Six Rock Cuts (240m)– Raise Tread 

5” (12.7cm) Surface Material (< ¾”) 240 l.m.
Install/Grading/Compaction 240 l.m.
Subtotal 

Total Section 1 

Section 2 – Adra Tunnel Bypass 
Mob/Demob 1 L.S.
5” (12.7cm) Surface Material (< ¾”) 200 l.m.
Install/Grading/Compaction 200 l.m.
Subtotal Total Section 2 

Section 3 – Myra Park to Chute Lake 
Fill sections (Non rock cuts)  
Mob/demob 1 L.S.
3” (7.6cm) Surface Material (< ¾”) 860 l.m.
Install/Grading/Compaction 860 l.m.

Total Section 3 

Total for Project 
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Schedule D – Force Account Rates 

Force Account Rates (Does Not Include GST) 

Personnel 

Name Occupation Hourly Rate Overtime Hourly Rate 

Equipment 

Equipment Description & Shop Rates Hourly Rate Overtime Hourly Rate 
if applicable 
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Schedule E Insurance Requirements 



1 

CERTIFICATE OF INSURANCE 

STANDARD CERTIFICATE FORM 

This certifies that policies of insurance as described below have been issued to the Insured named below and are in full force and 

effect at this time. It is understood and agreed that the insurer endeavor to provide 30 days notice of cancellation or reduction in 

coverage, but failure to do so does not place any liability on the insurer 

NOTE: PROOF OF INSURANCE WILL BE ACCEPTED ON THIS FORM ONLY. INSURANCE COMPANIES MUST BE LICENSED TO OPERATE 

IN BRITISH COLUMBIA AND HAVE A MINIMUM AM BEST RATING OF A- OR HIGHER. 

This certificate is issued to: Regional District of Okanagan-Similkameen 
101 Martin Street, Penticton, BC,  V2A 5J9 

Name: 

Address: 

Name: Agent’s Name: 

Address: Phone: Email: 

Location, Project No. and nature of agreement/contract, permit, lease, license or operation to which this Certificate applies: 

Mandatory Particulars of General Liability Insurance (see Section 1):   indicates that the coverage is included. 

 Premises & Operation  Owners & Contractors Protective  Non-Owned Automobile 
 Blanket Contractual   Occurrence Property Damage   Broad Form Property Damage 
 Cross Liability/Severability of Interests   Personal Injury 
 Contingent Employer’s Liability  Coverage is Primary and not contributory 
 Regional District of Okanagan-Similkameen,   Broad Form Products & Completed 
      added as Additional Insured   Reviewed: 

  Broker 
    Initials 

Additional Particulars of General Liability Insurance (see Section 1):  indicates that the coverage is included. 

 Use of explosives for blasting   Intentional Injury    Non-owned watercraft liability 
 Vibration from pile driving or caisson works.  Advertising Liability  Watercraft Liability 
 Broad Form Tenants Legal Liability  Host Liquor Liability  Work below ground level over 3 meters 
 Volunteer as Additional Insured  Intentional Injury       (XCU extension) 
 Attached Machinery  Injury to Participants (sporting events) 
 Removal or weakening of support of property, 
building or land whether the support is natural 
or otherwise Reviewed: 

   Broker  
            Initials 

Insured: 

Broker: 



2 

Type of Insurance 
Insurer Name and 

Policy Number 
Policy Term 

yyyy/mm/dd 
Limits of Liability/Amount 

Section 1 

Comprehensive/Commercial 
General Liability 

(Please see Particulars on 
Page 1) 

From: 

To: 

Bodily Injury, Death & Property Damage 

$____________ Per Occurrence 

$____________ Aggregate 

$____________ Umbrella Limit 

$____________ Excess Limit 

$____________ Deductible 

            MINIMUM PER OCCURRENCE $5,000,000 

Section 2:   indicates that 

the coverage is included. 

Automobile Liability (owned 
or leased vehicles) 

If insured by ICBC, 
attach a copy of the 
ICBC form APV-47 

From: 

To: 

Personal Injury & Property Damage Reviewed: 
Broker 

$____________ Limit Initials 

MINIMUM $5,000.000 

Section 3:   indicates that 
the coverage is included. 

Contractor’s Equipment: 

From: 

To: 

Reviewed:
Broker

$____________ Limit Initials 

$____________ Deductible 

Section 4:    indicates that 

the coverage is included. 

Professional Liability 

 Claims Made Basis 

 Coverage Primary and not 
contractual 

From: 

To: 

Reviewed:
  Broker 

Initials 
$____________ Per Occurrence 

$____________ Aggregate 

$____________ Deductible Per Claim, minimum $50,000 

Section 5:   indicates that 
the coverage is included. 

Builder’s Risk: 

From: 

To: 

Reviewed:

$____________ Limit Broker 
Initials

$____________ Deductible 

 Regional District of Okanagan-Similkameen, added as 
Additional Insured 

Section 6:   indicates that 
the coverage is included. 

Other: 

From: 

To: 

  Reviewed:

$____________ Limit Broker 
Initials

$____________ Deductible 

The Insurer confirms the above details are accurate and reflect the Insured’s coverage.  It is understood and agreed any deductible or 
reimbursement clause contained in the policy shall be the sole responsibility of the Named Insured. 

 _________________________________________________              ___________________________________  
(Authorized to Sign on Behalf of Insurers)           Date Signed 

________________________________________________        ____________________________________ 
Insured’s        Date Signed 
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Consultants name 
CONTRACT AGREEMENT 

CONTRACTING SERVICES AGREEMENT 

THIS AGREEMENT made the ___ day of ____, 2021. 

BETWEEN:  

REGIONAL DISTRICT OF OKANAGAN-SIMILKAMEEN 
101 Martin Street 
Penticton, British Columbia, V2A 5J9 

(hereinafter called the “Regional District”) 
OF THE FIRST PART 

AND :  

NAME 
Address 
Address 

 (hereinafter called the “Contractor”) 
OF THE SECOND PART 

AND WHEREAS the parties hereto wish to set out herein their respective rights and obligations. 

NOW THEREFORE, the Regional District and the Contractor in consideration of their mutual rights and 
obligations as hereinafter set forth do hereby agree as follows: 

Article 1 Contractor’s Duties 

The Contractor shall provide to the Regional District all services to complete, OR 

 Proposed in Schedule A 

1.2 In performing the Work under this agreement, the Contractor shall, at all times, act in the best 
interests of the Regional District and exercise that degree of skill, care and diligence required to 
the performance of such Work at the time and place the Works are performed. 

1.3 It is agreed that in awarding the Work encompassed within this agreement to the Contractor, the 
Regional District has relied upon the Contractor’s representations concerning the expertise of 
certain identified personnel in the employ of the Contractor.  It is agreed that, in performing the 
Work under this agreement, the Contractor shall assign such identified personnel to the Work. 

1.4 The Contractor shall request of the Regional District any information or data contained in Regional 
District files which the Contractor requires in order to perform the Work.  The Regional District is 
only obligated to provide to the Contractor information and data that is pertinent to the work 
program. The Contractor may rely on such information or data as may be provided by the Regional 
District without independent verification. 
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1.5 The Contractor shall be responsible for the quality, completeness, accuracy, and coordination of 
the Work.  The Contractor shall provide a cost-efficient design that meets all environmental and 
regulatory requirements as of the date hereof, and uses the most appropriate available materials. 
The Contractor shall provide for all quality control reviews required by governmental authorities 
having jurisdiction over the Work. 

1.6 To ensure that the Work is processed in a timely manner, the Contractor and the Regional District 
will apply their best efforts to meeting the following deadlines: 
a) Phone call inquiries from the Regional District will be returned within 24 hours;
b) Public inquiries to the Contractor on technical issues will be returned within 48 hours;
c) Meetings will be scheduled within 5 working days from date of request;
d) Review comments for material submitted by the Contractor will be processed by the Regional

District within 7 days of receipt.

1.7 Costs which have not been identified by the Contractor in the cost estimate will not be paid by 
the Regional District without prior approval and confirmation in writing.  No payment shall be 
made to the Contractor for cost overruns that have not been the subject of prior notice and 
approval by the Regional District. 

Any change in the rates charged for fees and disbursements must be approved in advance, in 
writing, by the Regional District. 

Article 2 Special Tools and Equipment 

2.1 All necessary special tools, equipment and other things shall be acquired by the Contractor solely 
at the Contractor’s cost and shall be the property of the Contractor unless the Regional District 
specifically authorizes the purchase of a specific item at the Regional District’s expense. 

2.2 The cost of special tools, equipment and other things that have not been specifically identified in 
detail by the Contractor or specifically authorized in writing by the Regional District during 
performance of the Work shall be considered to be within the overhead of the Contractor. 

2.3 If the Regional District specifically authorizes, in writing, that the Contractor shall purchase any 
special tool, equipment, or other thing at the expense of the Regional District then such items 
shall become the property of the Regional District.  The Contractor shall bear the risk of loss or 
damage, normal wear and tear excepted, to all such items for the time when such items are out 
of the possession and control of the Regional District.  Upon completion of the Work, the 
Contractor shall deliver all such special tools, equipment and other things to the Regional District. 

Article 3 Sub-Contractors 

3.1 The Contractor may, with the prior written approval of the Regional District, engage the services 
of sub-contractors to perform work which the Contractor is unable to perform. 

3.2 The Contractor shall advise the sub-contractors in writing prior to their participation in the Work 
of the duties and obligations arising out of this agreement between the Contractor and the 
Regional District. 

3.3 The Contractor shall be responsible to the Regional District for all work carried out by sub-

SAMPLE



Consultants name 
CONTRACT AGREEMENT 

contractors in connection with the Work as if such work had been performed by the Contractor. 

3.4 The Contractor shall be responsible to the Regional District for the acts and omissions of all sub-
contractors, their employees and agents, as if such sub-contractors, their employees and agents, 
were persons directly employed by the Contractor. 

Article 4 Termination and Suspension 

By the Regional District: 

4.1 If the Regional District decides for any reason not to proceed with the Work or to end the work 
prior to the contract term end date, the Regional District may terminate this agreement by giving 
five (5) days notice to the Contractor.  Upon receipt of such notice, the Contractor shall perform 
no further services other than those reasonably necessary to close out the Work. 

In such event, the Contractor shall be paid by the Regional District for all services performed and 
all disbursements incurred pursuant to this agreement. 

By the Contractor: 

4.2 If the Contractor decides for any reason to terminate work prior to the contract term end date, 
the Contractor may terminate the agreement by giving five (5) days notice to the Regional District. 

In such event, the Contractor shall be paid by the Regional District for all services performed and 
all disbursements incurred pursuant to this agreement. 

Article 5 Compliance with Laws 

5.1 The Contractor shall comply with all applicable bylaws and regulations of the Regional District and 
all applicable laws of the Province of British Columbia and the Government of Canada.  Without 
restricting the generality of the foregoing, the Contractor shall abide by all provisions of the 
Workers’ Compensation Act of British Columbia and provide proof of good standing upon time of 
contract signing to the Regional District. 

5.2 The laws of the Province of British Columbia shall govern this agreement and any arbitration or 
litigation in respect thereof. 

Article 6 Insurance 

6.1 At the time of signing this Contracting Services Agreement, the Contractor shall provide, maintain, 
and pay for all insurance as outlined on the attached Certificate of Insurance – Standard 
Contractor’s Certificate Form as provided. This form must be completed by the Contractor’s 
insurance broker and returned to the Regional District. 

6.2 General Liability Insurance must be obtained on an occurrence basis for the Contractor with limits 
of not less than $2,000,000.00 inclusive per occurrence for bodily injury and property damage. 
Detailed coverage is to be as included on the Certificate of Insurance Form. 

This insurance shall be maintained continuously from commencement of the Work until the date 
of the completion certificate.  
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6.3 Equipment Insurance: 

Notwithstanding anything contained elsewhere herein, it is understood and agreed that the 
Regional District shall not be liable for any loss or damage to the Contractor's equipment, 
including loss or use thereof.  Each and every policy insuring the Contractor's equipment to be 
used on the Work shall contain the following clause: 

“It is agreed that the right to subrogation against the Regional District or any of its officers, 
employees or agents of their parent, subsidiary, affiliated or associated companies or 
corporations is hereby waived." 

6.4 The Contractor shall, at all times, indemnify and save harmless the Regional District and its 
officers, directors, agents, and employees from and against all claims, damages, losses and 
expenses arising from personal injury, death, or damage, inclusive of claims made by third parties, 
to the extent directly attributable to the negligent acts, errors, or omissions of the Contractor. 

The Regional District shall, at all times, indemnify and save harmless the Contractor and its 
officers, directors, agents, and employees from and against all claims, damages, losses and 
expenses arising from personal injury, death, or damage, inclusive of claims made by third parties, 
to the extent directly attributable to the negligent acts, errors, or omissions of the Regional 
District. 

Article 7 Arbitration 

7.1 All matters in dispute under this agreement may, with the concurrence of both the Regional 
District and the Contractor, be submitted to arbitration to a single arbitrator appointed jointly by 
them and the provisions of the Commercial Arbitration Act shall apply. 

7.2 No one shall be nominated to act as arbitrator who is in any way financially interested in the Work 
or in the affairs of either the Regional District or the Contractor. 

Article 8 Independent Contractor 

8.1 Nothing in this agreement or the Contractor’s performance of his duties under this agreement 
shall constitute or create an employer-employee relationship.  The Contractor shall act solely as 
an independent contractor and not as an employee or agent of the Regional District and is not 
authorized to create obligations on the part of the Regional District to third parties. 

Article 9 Waiver 

9.1 Any failure of the Regional District at any time to enforce or require strict compliance with any of 
the terms of this agreement shall not constitute a waiver or relinquishment of any such terms and 
the same shall remain at all times in full force and effect. 

Article 10 Records and Audit 

10.1 The Contractor shall keep reasonable and proper records, accounts, statements and other 
relevant documents for a period of not less than twelve (12) months after completion of the Work 
or for such extended period as the Regional District may request in advance and in writing. 
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10.2 The Contractor shall permit the Regional District to inspect, audit and copy all records, accounts, 
statements and other relevant documents of the Contractor relating to the Work at all reasonable 
business hours in the offices of the Contractor unless otherwise agreed in writing by the parties. 

Article 11 Successors and Assigns 

11.1 This agreement shall inure to the benefit of and be binding upon the parties hereto and their 
respective executors, heirs, administrators, successors and assigns. 

11.2 Neither party may assign this agreement without the prior consent in writing of the other, which 
consent shall not be unreasonably withheld. 

Article 12 Notices 

12.1 All notices required by this agreement to be given by either party shall be deemed to be properly 
given and received within two (2) business days, if made in writing to the other party, by 
registered mail, or facsimile addressed to the regular business address of such party. 

Article 13 Term 

13.1 The parties hereto agree that the Term of this Contracting Services Agreement will be; from 
______ until__________ 

Article 14 Entire Agreement 

14.1 This agreement constitutes the sole and entire agreement between the Regional District and the 
Contractor relating to the Work and supersedes all prior agreements and communications 
between them whether written or oral respecting the subject matter hereof and no other terms, 
conditions or warranties whether expressed or implied shall form a part hereof. 

14.2 The Contractor will supply at time of signing of this agreement, an updated clearance letter for 
Worksafe BC. It is the Contractor’s responsibility to keep their status up to date during the 
contract and notify the RDOS of any status changes. 

14.3 Wherever the masculine gender is used in this agreement it includes the feminine and body 
corporate where the context so requires. 
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IN WITNESS WHEREOF the parties hereto have executed this agreement on the day and year first 
above written. 

The signatures of the Signing 
Authority of the 
REGIONAL DISTRICT OF 
OKANAGAN - SIMILKAMEEN  
was hereto affixed: 

_____________________________ 
Karla Kozakevich, Chairman 

__________________________ 
Bill Newell, Chief Administrative Officer

The signatures of the Signing 
Authority of  
Name of Consultants 
was hereto affixed: 

____________________________________ 
Authorized Signatory 

____________________________________ 
Authorized Signatory 
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