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REGIONAL DISTRICT OF OKANAGAN-SIMILKAMEEN
REQUEST FOR PROPOSALS FOR CONSTRUCTION OF A
GAZEBO AT SPIRIT PARK

DEFINITIONS

“CONTRACTOR” means the Proponent whose Proposal has been accepted by the Regional District

and enters into an agreement with the Regional District to carry out the Work.

“PROPONENT” means the responder to this RFP.
“PROPOSAL” means a proposal to carry out the Work submitted by a Proponent in response to this

RFP.

“REGIONAL DISTRICT” or “RDOS” means the Regional District of Okanagan-Similkameen.
“RFP” means this Request for Proposals.
“WORK” means and includes anything and everything required to be done for fulfillment and

1.

completion of the project in accordance with this RFP and Proposal.

INTRODUCTION

1.1. PURPOSE

The Regional District of Okanagan-Similkameen is requesting submission of Proposals from
contractors for construction of a public gazebo structure at Spirit Park in Naramata, BC.

1.2. BACKGROUND

The Regional District of Okanagan-Similkameen (RDOS) is responsible for providing essential
services across six municipalities and nine electoral areas. Spanning approximately 10,400 square
kilometers, the RDOS serves a population of 82,000 residents.

Within the vibrant community of Naramata, Spirit Park stands as a focal point, offering
approximately 0.60 hectares of recreational space. Nestled on the east side of Naramata's
center, this park serves as a vital recreational hub for residents and visitors alike.

This Gazebo will serve as a central gathering spot for community events and activities, offering
shelter from the elements. It will also provide a pleasant area for visitors to enjoy the park's
surroundings.

INSTRUCTIONS TO PROPONENTS

2.1. SUBMISSION OF PROPOSALS

Proposals will be accepted in hardcopy and/or by email. If submitting by hardcopy please enclose
two (2) copies.

Hardcopy Proposal submissions and their envelopes should be clearly marked with the name and
address of the Proponent, the RFP program title, and be addressed as follows:



Community Services Department

Regional District of Okanagan-Similkameen
101 Martin Street

Penticton, BC V2A 5J9

Email Proposal submissions should include the RFP program title in the subject line, and be sent
to the project contact:

Kyle Gabelhei kgabelhei@rdos.cbc.ca

Proposals must be received on or before the Closing Time of:

TIME: 2:00 PM local time
DATE: Thursday, May 30", 2024

The Proponent is responsible for ensuring its Proposal is received at the address or email set
out above by the Closing Time.

Proponents wishing to make revisions to their Proposals after submission but prior to the
Closing Time may do so by submitting the revisions by email or hard copy as listed above.

Proposals received after the Closing Time will not be considered and will be returned.
2.2. PROPONENT’S BRIEFING MEETING

A non-mandatory proponent’s briefing meeting will be held at 11:00am Tuesday, May 21", 2024
at Spirit Park in Naramata ( 860 Robinson Ave, Naramata, BC). Relevant questions received at
the site meeting will be assembled and distributed as an addendum to the RFP. Proponent
attendance at the meeting is optional.

2.3. ENQUIRIES

Proponents must carefully examine the RFP documents and the project site to fully understand
existing conditions, site limitations, and any other factor that may affect the Work. No
consideration will be given after submission of a Proposal to any claim that there was any
misunderstanding with respect to undertaking of the Work.

Proponents finding discrepancies or omissions in this RFP, or having doubts as to the meaning or
intent of any provisions therein, should immediately notify the Regional District project contact.
If there are any changes, additions, or deletions to the RFP, Proponents will be advised by means
of an Addendum issued by the Regional District. All Addenda will become part of the RFP.
Receipt of Addenda should be acknowledged by the Proponent in their submission.

Verbal discussions between the Proponent and the RDOS (including Regional District directors,
trustees, management, Parks and Recreation Commission members, or staff) shall not become a
part of the RFP or modify the RFP unless confirmed by written Addendum.

All project enquiries must be submitted by Thursday May 23 at 2:00 PM Local time.



GENERAL TERMS OF PROPOSAL PROCESS

3.1. PROPOSAL PREPARATION COSTS

All expenses incurred by the Proponent in preparation and submission of a Proposal are to be
borne by the Proponent. The Regional District shall not be responsible for any costs involved in
or associated with any meetings, discussion or negotiation following submission that may or may
not result in acceptance of the Proposal and award of a contract.

3.2. PROPOSAL EVALUATION

A Proposals evaluation criteria is included in Appendix C. The evaluation team may consider
other criteria that, at their discretion, is relevant to the evaluation process. Any additional
criteria considered will be used in the evaluation of all Proposals.

The Regional District, at its sole discretion, reserves the right to:

e reject any or all Proposals whether complete or not,

e reject any Proposal it considers not in its best interests,

e waive any minor irregularity or insufficiency in any Proposal submitted,

e not be liable for misunderstandings or errors in the Request for Proposals,

e issue addenda to the Request for Proposals,

e contact references provided by the Proponents,

e retain independent persons or contractors for assistance in evaluating Proposals,
e request points of clarification to assist the Regional District in evaluating Proposals,
e negotiate changes with the successful Proponent,

e select a Proposal with a higher price if it offers greater value,

e award separate contracts for separate work components, and

e withdraw the Request for Proposals.

3.3. PROPOSAL CONFIDENTIALITY

All Proposal submissions become the property of the Regional District and will not be returned.
The Regional District reserves the right to make copies of Proposals for its internal review and
for review by its financial, accounting, legal, and technical consultants.

Proponents should be aware that the Regional District is a “public body” as defined in and subject
to the provisions of the Freedom of Information and Protection of Privacy Act. If the Proponent
believes any of the information provided by them in their Proposal is confidential, then they
should identify it as such and provide a rationale as to why it should not be released under
“Freedom of Information” legislation.

The rationale for keeping information confidential under this legislation includes:

a) Trade secrets of the Proponent;

b) Financial, commercial, scientific or technical information, the disclosure of which could
reasonably be expected to result in material financial loss or gain or could reasonably be
expected to prejudice the competitive position of the Proponent; or

c¢) Information the disclosure of which could be reasonably expected to interfere with
contractual or other negotiations of the Proponent.



3.4. CONFLICT OF INTEREST

Proposals must disclose any actual or potential conflicts of interest and existing business
relationships the Proponent may have with the Regional District, its elected or appointed officials
or employees. The Regional District may rely on such disclosure.

3.5. NO COLLUSION

Except as otherwise specified or as arising by reason of the provision of the contract documents,
no person whether natural, or body corporate, other than the Proponent has or will have any
interest or share in this Proposal or in the proposed contract which may be completed in respect
thereof. By submission of a Proposal, the Proponent certifies that there is no collusion or
arrangement between the Proponent and any other actual or prospective Proponents in
connection with Proposals submitted for this project and the Proponent has no knowledge of
the contents of other Proposals and has made no comparison of figures or agreement or
arrangement, express or implied, with any other party in connection with the making of the
Proposal.

3.6. LITIGATION

Proponents who, either directly or indirectly through another corporation or entity, have been
or are in litigation, or who have served notice with intent to proceed with court action against
the Regional District in connection with any contract for works or services, may be considered
ineligible Proponents. Receipt of Proposals from such Proponents may be disqualified from the
evaluation process.

3.7. NO CONTRACT

This RFP is not a tender and does not commit the Regional District in any way to select a preferred
Proponent. By submitting a Proposal and participating in the process as outlined in this RFP,
Proponents expressly agree that no contractual, tort or other legal obligation of any kind is
formed under or imposed on the Regional District by this RFP or submissions prior to the
acceptance of a Proposal and the execution of a formal written contract.

3.8. ACCEPTANCE OF PROPOSAL

The acceptance of a Proposal will be made in writing from the Regional District, and will be sent
to the successful Proponent at the address given in the submitted Proposal. Following
acceptance, the Proponent is expected to enter into a contract with the Regional District to
perform the works or services set out in their Proposal. Acceptance of a Proposal is subject to
approval by the RDOS Board of Directors.

The agreement that the successful Proponent will be expected to execute with the Regional
District will contain terms similar to those contained in the draft Contracting Services Agreement
provided in Appendix D. The agreement attachments will include the entire Request for
Proposal, the Proponent’s Proposal submission and any mutually agreed upon modifications,
changes or negotiated adjustments.



3.9. PROPOSAL CONTENT
The Proponent shall address all the information requested in this RFP. Content to be included in
the Proposal:

e Proponent Information: Full name, address and telephone number of the submitting office
of the Proponent.

e Project Manager: The Proposal shall identify the proposed project manager who will be the
single point of contact, responsible for direct interaction with the Regional District. State
his/her position and professional discipline. Describe the work to be performed by the
project manager, his/her qualifications and substantive experience directly related to the
proposed Work.

e Proposed Project Team: The Proposal shall list key individuals/subcontractors who will have
major responsibilities for the performance of the Work. Describe the task to be performed
by each and their qualifications and substantive experience directly related to the proposed
project.

e References: The Proposal shall provide no less than two (2) references that are relevant to
the proposed Work. The references should be from a third party who can provide
information about the performance of the Proponent in delivering services for the
experience cited.

e Project Schedule and Work Plan: Provide a preliminary Work Plan, including schedule.

o Safe Work Procedures: Provide details of safe work procedures that will be followed during
construction activities at the work site, including spill contingency plans.

e Quality Control: Describe steps that will be taken to ensure all aspects of the project are
completed to design specifications, building codes and industry best practices.

3.10. NO SUBSTITUTIONS

The project manager and sub-contractors listed in the Proposal may not be changed without the
written consent of the Regional District.

3.11. SAFETY REQUIREMENTS

While undertaking the Work, the Contractor will be required to meet or exceed at all times the
Provincial Occupational Health and Safety Regulations. The Contractor will be designated as the
Prime Contractor (Prime Contractor Designation form attached as Appendix E) for the purposes
of health and safety of the Work site as set out in the WCB Act Section 118, and the Occupational
Health and Safety Regulations Sections 3 and 20.

3.12. WORKERS COMPENSATION ACT
The Proponent, and any proposed sub-contractor(s), should provide a Workers Compensation

Board Registration Number in the Proposal and shall at the time of signing a contract, provide
proof of having an account that is active and in good standing with Work Safe BC.
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4. SCOPE OF WORK AND SCHEDULE

4.1. SCOPE OF WORK

Contractor Responsibilities: The Contractor will be responsible for providing all necessary
equipment, materials, and services required for the construction of the gazebo structure and
concrete pad. This includes roofing and excavation services.

Design Specifications:

e The gazebo design provided as Appendix A. Alternatives will be considered, provided the
original design be priced.

¢ The foundation plan details provided as Appendix B.
Construction Site Management:

¢ The Contractor must maintain a tidy and organized work area throughout the construction
process.

¢ Any areas adjacent to the work site that are disturbed during construction must also be kept
tidy.

¢ All areas and infrastructure affected by the construction work must be restored to their pre-
construction condition. This includes the restoration of any landscaping and irrigation
components that may be damaged.

Permits and Regulations:

e The Contractor is responsible for securing all necessary permits required for the project,
ensuring compliance with local, provincial, and federal regulations.

e A Building Permit application has already been submitted for this project, but any additional
permits must be obtained as needed.

4.2. PRELIMINARY CONSTRUCTION SCHEDULE

The Work can begin once a building permit has been secured, and must be constructed by
September 30, 2024.

4.3. WORK PLAN

Upon acceptance of a Proposal, the Proponent shall prepare a written plan outlining tasks,
schedule and responsibilities from start to finish for the Work. The plan shall include a map of
the project site, access points, exclusion zones, and any staging areas.

4.4. SAFETY PLAN

Prior to the start of the Work, the successful Proponent will be required to supply the Regional
District with a written worksite hazard assessment and site-specific Work Safety Plan. This plan
will include provisions for the safety of the general public who may be attending Spirit Park.
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4.5. INSURANCE AND BONDING REQUIREMENTS
Insurance requirements attached as Appendix F.

COMMUNICATIONS AND REPORTING

Weekly status updates to the Regional District project contact are required throughout the
project. These may be in the form of a short email update.

The Contractor will provide the RDOS copies of all documents for applications, permits and
reporting related to the project.

FEES, DISBURSEMENTS AND HOLDBACK

The Proposal shall specify a maximum or upset cost for all labour, materials, equipment, permits,
and all other expenses necessary to complete the Work. Any costs incurred by the Contractor
above the submitted maximum cost will be the sole responsibility of the Contractor unless pre-
approved by the Regional District.

All prices quoted are to be:
1. In Canadian dollars;
2. Inclusive of duty, where applicable;
3. FOB to construction site;
4. Exclusive of GST.

Proponents must provide a list of force account rates for all Contractor and Subcontractor labour
and equipment.



APPENDIX A — Gazebo Design

Attached as next page
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APPENDIX B — Foundation Plan

Attached as next page
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APPENDIX C - Proposal Evaluation Criteria

Proponent’s Name:

Project Title: Spirit Park Gazebo

Evaluation Date:

Evaluator:

Step 1: YES NO

Proposal received prior to closing

Mandatories Sub-contractor list submitted

Project Manager identified

Proposed schedule included

Reference List

Hourly rates provided

Maximum or upset fee included

Complete proposal as requested

Assigned .
Step 2: Poignts Points
Qualifications of firm and project team members 10
Proponent (20 points) Experience of firm and project team members 10
Past Performance / References 10
Schedule/Work Plan 10
Proposal (20 points) Safe Work Procedures 10
Quality Control 10
Price (40 points) Points for Price = (lowest cost Proposal divided by 0

Proposal being evaluated) x (40% weight)

Total Score Proponent + Proposal + Price Scores 100




APPENDIX D — Sample Contract

CONTRACTING SERVICES AGREEMENT

THIS AGREEMENT made the day of ,2021.
BETWEEN :
REGIONAL DISTRICT OF OKANAGAN-SIMILKAMEEN
101 Martin Street
Penticton, British Columbia, V2A 5J9

(hereinafter called the “Regional District™)
OF THE FIRST PART

AND :

(hereinafter called the “Contractor™)
OF THE SECOND PART

WHEREAS the Contractor has agreed to provide certain-design and construction services to the
Regional District in connection with a certain Work described as follows:

AND WHEREAS the parties hereto wish to set out herein their respective rights and obligations.

NOW THEREFORE, the Regional District and the Contractor in consideration of their mutual
rights and obligations as hereinafter set forth.-do hereby agree as follows:

Article 1 Contractor’s Duties

1.1 The Contractor shall provide to.the Regional District all Work set out in the Request for
Proposal (attached heteto as Schedule “A’) and the Contractor’s Proposal (attached hereto as
Schedule “B”), both of which form part of this agreement.

1.2 In performing the Work under this agreement, the Contractor shall, at all times, act in the best
interests of the Regional District and exercise that degree of skill, care and diligence required
according to generally accepted engineering and construction standards applicable to the
performance of such Work at the time and place the Work are performed.

1.3 It is agreed that in awarding the Work encompassed within this agreement to the Contractor,
the Regional District has relied upon the Contractor’s representations concerning the expertise
of certain identified personnel in the employ of the Contractor. It is agreed that, in performing
the Work under this agreement, the Contractor shall assign such identified personnel to the
Work.

1.4 The Contractor shall request of the Regional District any information or data contained in
Regional District files which the Contractor requires in order to perform the Work. The
Regional District is only obligated to provide to the Contractor information and data that is
pertinent to the terms of reference and work program set out in Schedules “A” and “B”. The



1.5

1.6

1.7

Contractor may rely on such information or data as may be provided by the Regional District
without independent verification.

The Contractor shall be responsible for the quality, completeness, accuracy, and coordination
of the Work. The Contractor shall provide a cost-efficient design that meets all environmental
and regulatory requirements as of the date hereof, and uses the most appropriate available
materials. The Contractor shall provide for all quality control reviews required by
governmental authorities having jurisdiction over the Work.

To ensure that the Work is processed in a timely manner, the Contractor and the Regional

District will apply their best efforts to meeting the following deadlines:

a) Phone call inquiries from the Regional District will be returned within 24 hours;

b) Public inquiries to the Contractor on technical issues will be returned within 48 hours;

c) Meetings will be scheduled within 5 working days from date of request;

d) Review comments for material submitted by the Contractor will be processed by the
Regional District within 7 days of receipt.

At the commencement of the Work, the Contractor shall, at the Regional District’s request,
provide the Regional District with a detailed analysis of the cost estimate for each component
of the Work including a monthly and cumulative cash flow relative to the approved schedule
of work. The cost estimates for fees and disbursements shall be as set out in Schedule “B”.

Costs which have not been identified by the Contractor in the cost estimate will not be paid
by the Regional District without prior approval and confirmation in writing. No payment shall
be made to the Contractor for cost overruns that have not been the subject of prior notice and
approval by the Regional District.

Any change in the rates charged for fees and disbursements must be approved in advance, in
writing, by the Regional District.

Article 2 Fees, Disbursements and Holdback Payment

2.1

2.2

23

24

25

Invoices may be rendered on a monthly basis prorated to the work completed or, at the
conclusion of each phase by the Contractor to the Regional District, and shall be delivered to
the Regional District of Okanagan-Similkameen, 101 Martin Street, Penticton, British
Columbia, V2A 5J9. Invoices shall be payable in full by the Regional District within thirty
(30) days of receipt.

The Contractor shall provide all necessary and sufficient substantiation to the Regional
District in order to verify any invoice upon request. If the Regional District is unable to verify
any invoice within the said period, any payment by the Regional District either may be
withheld or may be made and treated as an advance pending verification of the invoice.

Any necessary adjustments which have not been made prior to payment of an invoice may be
made by the Regional District at the time of a later payment. If the Regional District is shown
to have overpaid, the Regional District may deduct the amount from any other sums due to
the Contractor from the Regional District or the Contractor shall pay the amount to the
Regional District within thirty (30) days of the amount being agreed upon or otherwise
established.

The Regional District may request the Contractor to submit prior to payment of the final
invoice a statutory declaration or other proof that there are no outstanding costs, assessments,

liens or claims in connection with the Work.

When the Contractor considers that the Work is substantially performed, the Contractor shall



2.6

2.7

2.8

2.9

2.10

2.11

deliver to the Owner a comprehensive list of items to be completed or corrected, together with
a written application for a review by the Owner to establish Substantial Performance of the
Work. Failure to include an item on the list does not alter the responsibility of the Contractor
to complete the Contract.

The Owner will review the Work to verify the validity of the application and shall promptly,
and in any event, no later than 20 calendar days after receipt of the Contractor’s list an
application:

1. advise the Contractor in writing that the Work is not substantially performed and give
reasons why, or

2. state the date of Substantial Performance of the Work in a certificate and issue a copy of
the certificate to the Contractor.

Immediately following the issuance of the certificate of Substantial Performance of the Work,
the Contractor shall establish a reasonable date for finishing the Work.

After the issuance of the certificate of Substantial Performance of the Work, the Contractor
shall:

1. submit an application for payment of the holdback amount,

2. submit a ‘Statutory Declaration’ to state that all accounts for labour, subcontracts, products,
equipment and other indebtedness which may have been incurred by the Contractor in the
Substantial Performance of the Work and for which the Owner might in any way be held
responsible have been paid in full, except for the amounts properly retained as a holdback
or as an identified amount in dispute.

Upon receipt of the application for payment of .the holdback amount and the Statutory
Declaration the Owner will release the lien holdback except for two times the amount required
to complete the items listed on the comprehensive list of deficiencies produced at the time of
application for Substantial Performance of the Work.

When the Contractor considers the  Work is completed, the Contractor shall submit an
application for final payment. The Owner will respond within 10 calendar days and advise the
Contractor in writing that the application is valid or give reasons why it is not valid.

When the Owner finds the Contractor’s application for final payment valid, the Owner will
release the remaining lien holdback within 20 calendar days.

Article 3 Confidentiality, Ownership and Use of Documents and Materials

3.1

3.2

The Contractor shall act in a confidential manner and make his best efforts to keep confidential
for an unlimited period of time all communications, plans, specifications, reports or other
information used in connection with the Work unless the same are stated by the Regional
District to be in the public domain except as required by law; or by prior written consent of
the Regional District. The Contractor shall instruct all his employees and agents, in writing,
of the obligations under this Article.

All studies, reports, drawings, plans, designs, specifications, models, photographs, software;
i.e. custom applications, digital data, etc., and other intellectual properties and materials
developed for the Regional District are the property of the Regional District regardless of
whether the Work proceeds and the Regional District reserves the copyright, patent and



3.3

trademark therein and in the work executed there from and they shall not be used on any other
work without the prior written agreement of the Regional District.

The Regional District acknowledges and agrees that the Contractor’s services have been
provided for a specific purpose. Any reuse, modification, or misuse of the Contractor’s
studies, reports, drawings, plans, designs, specifications, models, software, processes,
documents, or other information by the Regional District or third parties shall be at the
Regional District’s sole risk and responsibility.

Article 4 Special Tools and Equipment

4.1

4.2

43

All necessary special tools, equipment and other things shall be acquired by the Contractor
solely at the Contractor’s cost and shall be the property of the Contractor unless the Regional
District specifically authorizes the purchase of a specific item at the Regional District’s
expense.

The cost of special tools, equipment and other things that have not been specifically identified
in detail by the Contractor or specifically authorized in writing by the Regional District during
performance of the Work shall be considered to be within the overhead of the Contractor.

If the Regional District specifically authorizes, in writing, that the Contractor shall purchase
any special tool, equipment, or other thing at the expense of the Regional District then such
items shall become the property of the Regional District. The Contractor shall bear the risk
of loss or damage, normal wear and tear excepted,to all such items for the time when such
items are out of the possession and control of the'Regional District. Upon completion of the
Work, the Contractor shall deliver all such special tools, equipment and other things to the
Regional District.

Article 5 Sub-Contractors

5.1

52

5.3

54

The Contractor may, with the prior written approval of the Regional District, engage the
services of sub-contractors to perform work which the Contractor is unable to perform.

The Contractor shall advise the sub-contractors in writing prior to their participation in the
Work of the duties and obligations arising out of this agreement between the Contractor and
the Regional District.

The Contractor shall be responsible to the Regional District for all work carried out by sub-
contractors in connection with the Work as if such work had been performed by the
Contractor.

The Contractor shall be responsible to the Regional District for the acts and omissions of all
sub-contractors, their employees and agents, as if such sub-contractors, their employees and
agents, were persons directly employed by the Contractor.

Article 6 Termination and Suspension

6.1

By the Regional District :

If the Contractor is in default in the performance of any of his material obligations set forth in
this agreement, then the Regional District may, by written notice to the Contractor, require
such default to be remedied.

If, within thirty (30) days after delivery of such notice, such default shall not have been



6.2

6.3

6.4

corrected or reasonable steps to correct such default have not been taken, the Regional District
may, without limiting any other right or remedy the Regional District may have, immediately
terminate this agreement and discharge its obligations under this agreement by paying for the
cost of the services rendered and disbursements incurred by the Contractor and remaining
unpaid as of the effective date of the termination.

If the Regional District decides for any reason not to proceed with the Work, the Regional
District may terminate this agreement by giving thirty (30) days prior written notice to the
Contractor. Upon receipt of such written notice, the Contractor shall perform no further
services other than those reasonably necessary to close out the Work.

In such event, the Contractor shall be paid by the Regional District for all services performed
and all disbursements incurred pursuant to this agreement and remaining unpaid as of the
effective date of such termination.

By the Contractor :

If the Regional District is shown to be in default in performance of any of its material
obligations set forth in this agreement, then the Contractor may, by written notice to the
Regional District, require such default to be corrected.

If, within thirty (30) days after receipt of such notice such default shall not have been
corrected, or reasonable steps have not been taken to correct such default, the Contractor may,
without limiting any other right or remedy he may have, immediately terminate this
agreement. In such an event, the Contractor shall‘be paid by the Regional District for all
services performed and disbursements incurred pursuant to.this agreement and remaining
unpaid as of the effective date of such termination.

If the Contractor’s services are suspended by the Regional District at any time for more than
thirty (30) days through no fault of the Contractor, then the Contractor shall have the right at
any time until such suspension is lifted by the Regional District, to terminate this agreement
upon giving written notice thereof to the Regional District.

In such event, the Contractor shall be paid by the Regional District for all services performed
and all disbursements incurred pursuant to.this agreement and remaining unpaid as of the
effective date of such suspension.

Article 7 Compliance With Laws

7.1

7.2

The Contractor shall comply with all applicable bylaws and regulations of the Regional
District and all applicable laws of the Province of British Columbia and the Government of
Canada. Without restricting the generality of the foregoing, the Contractor shall abide by all
provisions of the Workers’ Compensation Act of British Columbia and upon request by the
Regional District shall supply proof that all assessments have been paid.

The laws of the Province of British Columbia shall govern this agreement and any arbitration
or litigation in respect thereof.

Article 8 Insurance

8.1

Comprehensive General Liability

At the time of signing this Contracting Services Agreement, the Contractor shall provide,
maintain, and pay for Comprehensive General Liability Insurance on an occurrence basis for
the Contractor with limits of not less than $5,000,000.00 inclusive per occurrence for bodily



8.2

8.3

8.4

injury and property damage and shall include coverage for:

premises, activities and operations liability
blanket contractual liability

cross liability

contingent employer’s liability

owners and Contractors protective liability
employees as additional insureds

personal injury

broad form loss of use

. broad form property damage

10 owned and non-owned automobile liability
11. the Regional District as an additional insured

WPNAN RN =

This insurance shall be maintained continuously from commencement of the Work until the
date of the completion certificate.

Public Liability and Property Damage Insurance

The Contractor shall, at all times, indemnify and save harmless the Regional District and its
officers, directors, agents, and employees from and against all claims, damages, losses and
expenses arising from personal injury, death, or damage to third party property to the extent
directly attributable to the negligent acts, errors, or emissions of the Contractor.

The Contractor shall maintain and keep in force during the termof the Contract and until the
date of the completion certificate, Two Million Dollars ($2,000,000) inclusive limits for public
liability and property damage, against liabilities or damages in respect of injuries to persons
(including injuries resulting in death) and in.respect of damage to property arising out of the
performance of the Work.

The Regional District shall, at all times, defend, indemnify, and save harmless the Contractor
and its agents, officers, directors, and employees from and against all claims, damages, losses
and expenses, including but not limited to reasonable attorney’s fees, court and arbitration
costs, arising out of or resulting from the Services performed by the Contractor, inclusive of
any claims made by third parties, or any claims against the Contractor arising from the acts,
errors, or omissions of the Regional District, its employees, agents, contractors, and
subcontractors. Such indemnification shall not apply to the extent such claims, damages,
losses, and expenses, including but not limited to reasonable attorney’s fees, court and
arbitration costs arising out of the negligent acts, errors or omissions of the Regional District.

Equipment Insurance:

Notwithstanding anything contained elsewhere herein, it is understood and agreed that the
Regional District shall not be liable for any loss or damage to the Contractor's equipment,
including loss or use thereof. Each and every policy insuring the Contractor's equipment to
be used on the Work shall contain the following clause:

“It is agreed that the right to subrogation against the Regional District or any of its officers,
employees or agents of their parent, subsidiary, affiliated or associated companies or
corporations is hereby waived."

The Contractor shall, at all times, indemnify and save harmless the Regional District and its
officers, directors, agents, and employees from and against all claims, damages, losses and



expenses arising from personal injury, death, or damage, inclusive of claims made by third
parties, to the extent directly attributable to the negligent acts, errors, or omissions of the
Contractor.

The Regional District shall, at all times, indemnify and save harmless the Contractor and its
officers, directors, agents, and employees from and against all claims, damages, losses and
expenses arising from personal injury, death, or damage, inclusive of claims made by third
parties, to the extent directly attributable to the negligent acts, errors, or omissions of the
Regional District.

Article 9 Arbitration

9.1 All matters in dispute under this agreement may, with the concurrence of both the Regional
District and the Contractor, be submitted to arbitration to a single arbitrator appointed jointly
by them and the provisions of the Commercial Arbitration Act shall apply.

9.2 No one shall be nominated to act as arbitrator who is in any way financially interested in the
Work or in the affairs of either the Regional District or the Contractor.

Article 10 Independent Contractor

10.1  Nothing in this agreement or the Contractor’s performance of his duties under this agreement
shall constitute or create an employer-employee relationship. The Contractor shall act solely
as an independent contractor and not as an employeeor agent of the Regional District and is
not authorized to create obligations on the part of the Regional District to third parties.

Article 11 Waiver

11.1  Any failure of the Regional District at any time to enforce or require strict compliance with
any of the terms of this agreement shall not constitute a waiver or relinquishment of any such
terms and the same shall remain at all times in full force and effect.

Article 12 Records and Audit

12.1  The Contractor shall keep reasonable and proper records, accounts, statements and other
relevant documents for.a period of not less than twelve (12) months after completion of the
Work or for such extended period as the Regional District may request in advance and in
writing.

12.2  The Contractor shall permit the Regional District to inspect, audit and copy all records,
accounts, statements and other relevant documents of the Contractor relating to the Work at
all reasonable business hours in the offices of the Contractor unless otherwise agreed in
writing by the parties.

Article 13 Successors and Assigns

13.1  This agreement shall inure to the benefit of and be binding upon the parties hereto and their
respective executors, heirs, administrators, successors and assigns.

13.2  Neither party may assign this agreement without the prior consent in writing of the other,
which consent shall not be unreasonably withheld.



Article 14 Notices

14.1  All notices required by this agreement to be given by either party shall be deemed to be
properly given and received within two (2) business days, if made in writing to the other party,
by registered mail, or facsimile addressed to the regular business address of such party.

Article 15 Term

15.1  The parties hereto agree that the Term of this Contracting Services Agreement will be from

to

Article 16 Entire Agreement

16.1  This agreement constitutes the sole and entire agreement between the Regional District and
the Contractor relating to the Work and supersedes all prior agreements and communications
between them whether written or oral respecting the subject matter hereof and no other terms,
conditions or warranties whether expressed or implied shall form a part hereof.

16.2  The Contractor, by signing this agreement, is agreeing in writing to be the Principal Contractor
and agrees to perform all the duties and responsibilities of the Principal Contractor as set out
in the most current edition of the Workers’ Compensation Board, Occupational Health and
Safety Regulation including amendments and the duties and responsibilities normally required
of a Contractor by the Workers’ Compensation Board.

16.3  Wherever the masculine gender is used in this‘agreement it includes the feminine and body
corporate where the context so requires.



IN WITNESS WHEREOF the parties hereto have executed this agreement on the day and
year first above written.

The signatures of the Signing

Authority of the

REGIONAL DISTRICT OF
OKANAGAN - SIMILKAMEEN
was hereto affixed:

Mark Pendergraft, Chair

Bill Newell, Chief Administrative Officer

XYZ CONTRACTING LTD.
by its authorized signatories:

Authorized Signatory

Authorized Signatory



APPENDIX E — Prime Contractor Letter of Understanding

Attached as next page
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Prime Contractor Designation Letter of Understanding i,

SIMILKAMEEN

As per the requirements of the Workers’ Compensation Act Part 2, Division 4, Section 24 (1-3), which states:
Coordination of multiple-employer workplaces
24 (1) In this section:

“multiple-employer workplace” means a workplace where workers of 2 or more employers are working at the same time: “prime
contractor’ means, in relation to a multiple-employer workplace,

(@ The directing contractor, employer or other person who enters into a written agreement with the owner of that workplace to
be the prime contractor for the purposes of the OHS provisions, or
() Ifthere is no agreement referred to in paragraph (a), the owner of the workplace.

(2) The prime contractor of a multiple-employer workplace must

(a) Ensure that the activities of employers, workers and other persons at the workplace relating to occupational health and
safety are coordinated, and

(b) Do everything that is reasonably practicable to establish and maintain a system or process that will ensure compliance with
the OHS provisions and the regulations in respect to the workplace.

3) Each employer of workers at a multiple-employer workplace must give to the prime contractor the name of the person the employer
has designated to supervise the employer’s workers at that workplace.

By signing this Agreement, the Contractor accepts all responsibilities of a prime contractor as outlined in the Workers’ Compensation Act, and
WorkSafeBC OH&S Regulation.

As a Contractor signing this Prime Contractor Designation form with the Regional District of Okanagan-Similkameen (the “owner"), you are
agreeing that your company, management staff, supervisory staff and workers will comply with the Workers’ Compensation Board (WCB)
Occupational Health and Safety Regulation and the Workers’ Compensation (WC) Act.

Any WorkSafeBC OH&S violation by the prime contractor may be considered a breach of contract resulting in possible termination or
suspension of the agreement and/or any other actions deemed appropriate at the discretion of the Regional District.

Any penalties, sanctions or additional costs levied against the Regional District, as a result of the actions of the prime contractor are the
responsibility of the prime contractor.

The Contractor acknowledges having read and understood the information above.

By signing this Prime Contractor Designation form, the Contractor agrees as a representative of the firm noted below, to accept all
responsibilities of the prime contractor for this project.

The Contractor understands and accepts the responsibilities of the prime contractor designation in accordance with the Workers’
Compensation Act while contracted by the Regional District of Okanagan-Similkameen for project and will abide by all Workers’
Compensation Board Regulation requirements.

Project File No.:

Project Title and Site Location:

Prime Contractor Name:

Prime Contractor Address:

Telephone/Fax Numbers: Phone: Fax:

Name of Person in Charge of Project:

Name of Person Responsible for Coordinating Health & Safety Activities: Phone:

Prime Contractor Signature: Date:

Please return a signed copy of this memo to the Regional District of Okanagan-Similkameen, 101 Martin St., British Columbia, V2A 5J9

If you have any questions, please contact the Regional District of Okanagan-Similkameen at (250)492-0237.
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CERTIFICATE OF INSURANCE
rDOS
STANDARD CERTIFICATE FORM

OKANAGAN-
SIMILKAMEEN

This certifies that policies of insurance as described below have been issued to the Insured named below and are in full force and
effect at this time. It is understood and agreed that the insurer endeavor to provide 30 days notice of cancellation or reduction in
coverage, but failure to do so does not place any liability on the insurer

NOTE: PROOF OF INSURANCE WILL BE ACCEPTED ON THIS FORM ONLY. INSURANCE COMPANIES MUST BE LICENSED TO OPERATE
IN BRITISH COLUMBIA AND HAVE A MINIMUM AM BEST RATING OF A- OR HIGHER.

This certificate is issued to: Regional District of Okanagan-Similkameen
101 Martin Street, Penticton, BC, V2A 5J9

Insured: Name:
Address:
Broker: Name: Agent’s Name:
Address: Phone: Email:

Location, Project No. and nature of agreement/contract, permit, lease, license or operation to which this Certificate applies:

Mandatory Particulars of General Liability Insurance (see Section 1): indicates that the coverage is included.

Premises & Operation Owners & Contractors Protective Non-Owned Automobile

Blanket Contractual Occurrence Property Damage Broad Form Property Damage

Cross Liability/Severability of Interests Personal Injury

Contingent Employer’s Liability Coverage is Primary and not contributory

Regional District of Okanagan-Similkameen, Broad Form Products & Completed

added as Additional Insured Reviewed:

Broker
Initials

Additional Particulars of General Liability Insurance (see Section 1): Oindicates that the coverage is included.

O Use of explosives for blasting O Intentional Injury O Non-owned watercraft liability

[ Vibration from pile driving or caisson works. [ Advertising Liability [0 Watercraft Liability

[0 Broad Form Tenants Legal Liability [ Host Liquor Liability [0 Work below ground level over 3 meters
O Volunteer as Additional Insured O Intentional Injury (XCU extension)

O Attached Machinery [ Injury to Participants (sporting events)

[0 Removal or weakening of support of property,

building or land whether the support is natural

or otherwise Reviewed:
Broker
Initials




Insurer Name and Policy Term . s
Type of Insurance . v Limits of Liability/Amount
Policy Number yyyy/mm/dd
Section 1 From: Bodily Injury, Death & Property Damage
Comprehensive/Commercial S Per Occurrence
General Liability $ Aggregate
. Umbrella Limit
(Please see Particulars on To: >
Page 1) S Excess Limit
S Deductible
MINIMUM PER OCCURRENCE $5,000,000
Section 2: [0 indicates that If insured by ICBC, From: Personal Injury & Property Damage Reviewed:
the coverage is included. attach a copy of the Broker
ICBC form APV-47 S Limit Initials
Automobile Liability (owned To:
or leased vehicles) MINIMUM $5,000,000
Section 3: [0 indicates that From: Reviewed:
the coverage is included. Broker
Limit Initials
Contractor’s Equipment: $ Deductible
To:
Section 4: O indicates that From: Reviewed:
the coverage is included. Broker
Initials
Professional Liability S PerOccurrence
Aggregate
To:
O Claims Made Basis S Deductible Per Claim, minimum $50,000
[ Coverage Primary and not
contractual
Section 5: [0 indicates that From: Reviewed:
the coverage is included. S Limit Broker
Initials
Builder’s Risk: To: S Deductible
[ Regional District of Okanagan-Similkameen, added as
Additional Insured
Section 6: O indicates that From: Reviewed:
the coverage is included. S Limit Broker
Initials
Other: To: S Deductible

The Insurer confirms the above details are accurate and reflect the Insured’s coverage. It is understood and agreed any deductible or
reimbursement clause contained in the policy shall be the sole responsibility of the Named Insured.

(Authorized to Sign on Behalf of Insurers) Date Signed

Insured’s Date Signed
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